
 

TENDER 
 

FOR 
TOILET REPAIR & RENOVATION WORK OF HO BUILDING 

AT 
    HHEC, UYDOG MARG, SECTOR -2, NOIDA- 201301 

 
 

 
 

 
 

NATIONAL HANDLOOM DEVELOPMENT CORPORATION LTD. 

(A Government of India Enterprise) 

4th Floor, Wegmans Business Park, Surajpur Kasana Road, Knowledger Park – III, 

Greater Noida-201306 
Tel. No.- 0120-2329600 Email: tender@nhdc.org.in Website: 

http://www.nhdc.org.in 
 
 
 

 
 
 
 
 
 
 
 

BID DOCUMENT 



 

INDEX 
 

S. No. Subject Annexure Page 
No. 

1 Notice Inviting Tender A 3 

2 Instructions for Online Bid Submission B 5 

3 Press Notice  12 

4 Eligibility Criteria for Bidders C 13 

5 Instructions to bidders D 14 

6 Integrity Pact E 18 

7 Scope of work F 26 

8 General condition of contract (Part – I) G 28 

9 General condition of contract (Part – II) G 36 

10 Particular condition of contract H 45 

11 Special Conditions & Clauses of Contract I 53 

12 
Additional Terms & Conditions for Civil & 
Electrical Works 

J 79 

13 List of Approved Make  82 

14 Contract Agreement K 84 

15 Form of Performance Security Bank Guarantee 
Bond 

L 86 

16 Technical Bid Performa M 88 

17 Experience of Company N 89 

18 Undertaking O 90 

19 Warranty Form P 91 

20 BOQ Q 92-101 

 
 
 
 
 
 
 
 
 
 
 



 

ANNEXURE-A 

 

NATIONAL HANDLOOM DEVELOPMENT CORPORATION LTD. 

(A Government of India Enterprise) 

4th Floor, Wegmans Business Park, Surajpur Kasana Road, Knowledger Park – III, 

Greater Noida-201306 
Tel. No.- 0120-2329600 Email: tender@nhdc.org.in Website: 

http://www.nhdc.org.in 

 
Notice Inviting e-Tender 

Toilet Repair and renovation at HHEC Building, Udyog Marg, Sector-2, Noida 
 

Sealed Item Rate Tender under Two Bid system are invited from eligible Composite 
Contractors for SPECIAL REPAIR WORKS FOR Toilet Repair & Renovation at 
HHEC Building, Udyog Marg, Sector-2, Noida 

Sl
. 

Item Detail 

1 Name of 
work 

Toilet Repair & Renovation at HHEC Building, 
Udyog Marg, Sector-2, Noida 

2 Time for 
Completion 

02 Months 

3 Estimated 
Cost 

Rs25,53,782.00 

4 Earnest 
Money 
Deposit 
(EMD) 

a. The amount of Earnest Money Deposit (EMD) of Rs 
50,000.00 which shall be in the form of deposit at call 
receipt of a Scheduled Bank/ Fixed Deposit receipt of 
Scheduled Bank/Demand Draft of scheduled Bank 
issued / drawn in favor of   NHDC Ltd, payable at 
Greater Noida, UP. 

 
b.  NHDC will refund the EMD to all the unsuccessful 

applicants. No interest shall be payable on the EMD 
amount. 

 
c. NHDC reserves the right to forfeit the Earnest Money 

Deposit if the applicant fails or refuses to accept the 
offer from NHDC. NHDC may also decide to debar 
the said applicant from future assignments. 



 

 
 
 
 
 

 

General Manager 
National Handloom Development Corporation Ltd, 

Head Office, Greater Noida 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

5 Tender 
Document 

The tender document may be downloaded from 
https://www.nhdc.org.in/tenders & 
https://eprocure.gov.in/eprocure/app      from the date of 
tender upload. 



 

Annexure-B 
 

 

NATIONAL HANDLOOM DEVELOPMENT CORPORATION LTD. 

(A Government of India Enterprise) 

4th Floor, Wegmans Business Park, Surajpur Kasana Road, Knowledger Park – III, 

Greater Noida-201306 
 
 

Instructions for Online Bid Submission 
 

E-Request for Proposal 
 

Toilet Repair & Renovation at HHEC Building, Udyog Marg, Sector-2, Noida 
 

1. INTRODUCTION 
 

1.1 The National Handloom Development Corporation Limited (NHDC) was 
set up in February, 1983 by the Government of India as a public sector 
undertaking under the ambit of Ministry of Textiles, Govt. of India in pursuance 
of the imperative need for a national level agency to assist the speedy 
development of the handloom sector with the help of 07 Regional Offices 
and 29 Branch offices. 

1.2 NHDC is inviting online bids through two-bid system. 
 

1.3 The tender documents are available on website 
https://eprocure.gov.in/eprocure/app and the same can be downloaded as 
per the schedule given in the CRITICAL DATE SHEET. 
 
1.4 Bidders/Contractors are advised to follow the instructions provided in the 
‘Instructions to the Contractors/Tenderers for the e-submission of the bids 
online through the Central Public Procurement Portal for e-Procurement at 
https://eprocure.gov.in/eprocure/app. Bid documents may be scanned with 
100 dpi with black and white option which helps in reducing size of the scanned 
document. 
 
1.5 Not more than one tender can be submitted by one contactor or 
contractors having business relationship. Under no circumstances, will 
father and his son(s) or other close relations who have business relationship 



 

with one another (i.e. when one or more partner(s)/director(s) are common) 
be allowed to tender for the same contract as separate competitors. A breach 
of this condition will render the tenders of both parties liable to rejection. 
 
1.6 Bidders, who have downloaded the tender from Central Public 
Procurement Portal (CPPP) website 
https://eprocure.gov.in/eprocure/app, shall not modify the tender form 
including downloaded price bid template in any manner. In case the 
same is found to be tampered with / modified in any manner, tender will 
be completely rejected and EMD shall be forfeited and the bidder is liable 
to be banned from doing business with NHDC. 
 
1.7 NHDC reserves the right to reject any or all RFPs or cancel/withdraw the 
request inviting proposal without assigning any reason whatsoever and in 
such case no intending bidder shall have any claim arising out of such action. 
 
1.8 Further clarifications, if any please mail us at tender@nhdc.org.in  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 



 

INDICATIVE CRITICAL DATE SHEET 
 
 
 

Date of Publishing 22.09.2023 

Bid Document Download Starts 22.09.2023 

Bid Submission Starts 22.09.2023 

Bid Submission Ends 13.10.2023 

Bid Opening Date 13.10.2023 

 
 
 
 
 
 
 
 

Name ……………………………………………….. 
 

Address ……………………………………………….. 
 

……………………………………………….. 
 

……………………………………………….. 
 
 

Phone No ………………………………..……………… 
 
 

Email Id ………………………………..……………… 
 
 

Seal of the Firm…………………………………………… 
 
 
 
 
 
 



 

Instructions for Online Bid Submission 
 
 
The bidders are required to submit soft copies of their bids electronically on the 
CPP Portal, using valid Digital Signature Certificates. The instructions given 
below are meant to assist the bidders in registering on the CPP Portal, prepare 
their bids in accordance with the requirements and submitting their bids online 
on the CPP Portal. 
 
 
More information useful for submitting online bids on the CPP Portal may be 
obtained at: https://eprocure.gov.in/eprocure/app 
 
 

REGISTRATION 
 

1) Bidders are required to enroll on the e-Procurement module of the Central 
Public Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by 
clicking on the link “Online bidder Enrollment” on the CPP Portal which is free 
of charge. 
 

2) As part of the enrolment process, the bidders will be required to choose a unique 
username and assign a password for their accounts. 
 

3) Bidders are advised to register their valid email address and mobile numbers as 
part of the registration process. These would be used for any communication 
from the CPP Portal. 
 

4) Upon enrolment, the bidders will be required to register their valid Digital 
Signature Certificate (Class III Certificates with signing key usage) issued by 
any Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode / 
eMudra etc.), with their profile. 
 

5) Only one valid DSC should be registered by a bidder. Please note that the 
bidders are responsible to ensure that they do not lend their DSC’s to others 
which may lead to misuse. 
 

6) Bidder then logs in to the site through the secured log-in by entering their user 
ID / password and the password of the DSC / e-Token. 
 
 

 



 

SEARCHING FOR TENDER DOCUMENTS 
 

1) There are various search options built in the CPP Portal, to facilitate bidders to 
search active tenders by several parameters. These parameters could include 
Tender ID, Organization Name, Location, Date, Value, etc. There is also an 
option of advanced search for tenders, wherein the bidders may combine a 
number of search parameters such as Organization Name, Form of Contract, 
Location, Date, Other keywords etc. to search for a tender published on the CPP 
Portal. 

2) Once the bidders have selected the tenders they are interested in, they may 
download the required documents/ tender schedules. These tenders can be 
moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal 
to intimate the bidders through SMS / e- mail in case there is any corrigendum 
issued to the tender document. 

3) The bidder should make a note of the unique Tender ID assigned to each tender, 
in case they want to obtain any clarification / help from the Helpdesk. 

 

PREPARATION OF BIDS 
 

1) Bidder should consider any corrigendum published on the tender document 
before submitting their bids. 

 
2) Please go through the tender advertisement and the tender document carefully 

to understand the documents required to be submitted as part of the bid. Please 
note the number of covers in which the bid documents have to be submitted, 
the number of documents - including the names and content of each of the 
document that need to be submitted. Any deviations from these may lead to 
rejection of the bid. 

 

3) Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document / schedule and generally, they can be in PDF 
/ XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi 
with black and white option which helps in reducing size of the scanned 
document. 

 

4) To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a provision 
of uploading such standard documents (e.g. PAN card copy, annual reports, 
auditor certificates etc.) has been provided to the bidders. Bidders can use “My 
Space” or ‘’Other Important Documents’’ area available to them to upload such 



 

documents. These documents may be directly submitted from the “My Space” 
area while submitting a bid, and need not be uploaded again and again. This 
will lead to a reduction in the time required for bid submission process. 

 
SUBMISSION OF BIDS 

 

1) Bidder should log into the site well in advance for bid submission so that they 
can upload the bid in time i.e. on or before the bid submission time. Bidder will 
be responsible for any delay due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents one by 
one as indicated in the tender document. 

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD 
as applicable and enter details of the instrument / scan copy. 

4) Bidder should prepare the EMD as per the instructions specified in the tender 
document. The original should be submitted as specified in the tender 
documents. The details of the DD/any other accepted instrument, physically 
sent, should tally with the details available in the scanned copy and the data 
entered during bid submission time. Otherwise, the uploaded bid will be rejected. 

5) Bidders are requested to note that they should necessarily submit their financial 
bids in the format provided and no other format is acceptable. If the price bid 
has been given as a standard BOQ format with the tender document, then the 
same is to be downloaded and to be filled by all the bidders. Bidders are required 
to download the BOQ file, open it and complete the white colored (unprotected) 
cells with their respective financial quotes and other details (such as name of 
the bidder). No other cells should be changed. Once the details have been 
completed, the bidder should save it and submit it online, without changing the 
filename. If the BOQ file is found to be modified by the bidder, the bid will be 
rejected. 

6) The server time (which is displayed on the bidders’ dashboard) will be 
considered as the standard time for referencing the deadlines for submission of 
the bids by the bidders, opening of bids etc. The bidders should follow this time 
during bid submission. 

7) All the documents being submitted by the bidders would be encrypted using PKI 
encryption techniques to ensure the secrecy of the data. The data entered 
cannot be viewed by unauthorized persons until the time of bid opening. The 
confidentiality of the bids is maintained using the secured Socket Layer 128 bit 
encryption technology. 

8) Data storage encryption of sensitive fields is done. Any bid document that is 



 

uploaded to the server is subjected to symmetric encryption using a system 
generated symmetric key. Further this key is subjected to asymmetric 
encryption using buyers/bid opener’s public keys. Overall, the uploaded tender 
documents become readable only after the tender opening by the authorized bid 
openers. 

9) The uploaded tender documents become readable only after the tender opening 
by the authorized bid openers. 

10) Upon the successful and timely submission of bids (ie after Clicking “Freeze Bid 
Submission” in the portal), the portal will give a successful bid submission 
message & a bid summary will be displayed with the bid no. and the date & time 
of submission of the bid with all other relevant details. 

11) The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. This acknowledgement may be used as an entry pass for 
any bid opening meetings. 

 
ASSISTANCE TO BIDDERS 

 

1) Any queries relating to the tender document and the terms and conditions 
contained therein should be addressed to the Tender Inviting Authority for 
a tender or the relevant contact person indicated in the tender. 

 
Any queries relating to the process of online bid submission or queries relating to 
CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact 
number for the helpdesk is 0120-4711508, 0120-4001002, 0120-4001005.  



 

 

NATIONAL HANDLOOM DEVELOPMENT CORPORATION LTD   

4th Floor, Wegmans Business Park, Surajpur Kasana Road, Knowledge 

Park – III, Greater Noida-201306 
 

PRESS NOTICE 
 
 

The General Manager, NHDC Ltd, Head Office, Greater Noida invites on behalf of 

the Managing Director, NHDC Ltd online Item rate tender (in two bids) through e- 

tendering mode from eligible as Composite Contractor. 

NIT No.: NHDC/HHEC/2023/01 
 

Name of Work: Toilet Repair & Renovation at HHEC Building, Udyog Marg, 
Sector-2, Noida 

 
 

The bid forms and other details can be obtained from the website 

https://eprocure.gov.in/eprocure/app. The Tender details / documents are 

available also on www.NHDC.nic.in/tenders. 

 
 
 
General Manager 
NHDC Ltd 
 
 
 
 
 



 

Annexure-C 
 

ELIGIBILITY CRITERIA FOR BIDDERS 
 

1. The bidder should have minimum three years’ experience as on Last day of 
the month previous to the one in which applications are invited in similar nature 
of works i.e Civil works construction, plumbing & sewerage, Electrical & Fire 
fighting. (Similar nature of works in Central Govt. offices/ State Govt. offices/ 
attached offices/ statutory bodies/ PSU departments). From appropriate 
class Government Contractors [License / Registration copy, as mentioned 
in point no. 2.2, (m) below]. 

 
2. The applicant should have also successfully completed similar works (in Civil 

works separately) in Central Govt. offices / State Govt. offices / attached 
offices / statutory bodies / PSU departments during last seven years ending 
< Last day of the month previous to the one in which applications are invited > 
either of the following:- 

a) Three similar completed works costing not less than the amount equal to 
40% of estimated cost put to tender 

or 
b) Two similar completed works costing not less than the amount equal to 
60% of estimated cost put to tender 

or 
c) One similar completed works costing not less than the amount equal to 
80% of estimated cost put to tender 

(Their completion certificate along with cost of the work, period and 
nature of work in the prescribed Performa (Annexure –N) of the 
concerned department duly signed and notarized by the competent 
authority should be furnished) 

 
3. The Tenderer should have the registered / Branch office in Greater 

Noida/NCR. 

4. Self-certificate that they have not been indicted for any criminal, fraudulent or 
anti- competition activity and has not been blacklisted by any Govt. 
departments or otherwise. 

5. All documents as stated in point no. 2.2 of Annexure – D must be submitted 
in Technical Bid. 

 
6. Should have an average annual financial turnover of Rs. 1,00,00,000.00 on 

maintenance/ Special Repair works during the last three financial years (2020-
21,2021–22, 2022-23) ending 31st March 2023. 



 

Annexure – D 
 

INSTRUCTIONS TO THE BIDDERS 
 

1. Earnest Money Deposit: 

1.1. The Earnest Money of Rs. 50,000.00 - in the form of deposit at call 
receipt of a scheduled Bank/Fixed Deposit receipt of Scheduled 
Bank/Demand Draft of scheduled Bank issued / drawn in favor of NHDC 
Ltd, payable at New Greater Noida. 

1.2. EMD to be submitted by bidders before 13.10.2023 (02.00 PM) at 
following address: 

NHDC Ltd 
4th Floor, Wegmans Business Park 
Surajpur Kasana Road, Knowledge Park – III 
Greater Noida - 201306 

Note: - If EMD not received or not Found as per the prescribed manner, 
then technical Bid shall not be opened/considered of the bidder(s). 

1.3. EMD as above mentioned will be accepted in above manner. 
1.4. EMD shall remain valid for a period of 180 days. A bid received 

without Bid security (EMD) shall be rejected at the bid opening stage. 
1.5. The earnest money shall be refunded to the unsuccessful tenderers 

after finalization of the contract. 
1.6. No interest is payable on the EMD/SD. 
1.7. The bid security (EMD) may be forfeited, if a bidder withdraws his bid 

during the specified period of bid validity, specified in the bid documents. 
In the case of successful bidder, if the bidder fails to submit the 
agreement bond along with performance Guarantee within time 
specified in the Tender document after awarding of the contract, NHDC 
shall without prejudice to any other right or remedy available in Law, be 
at liberty to forfeit the earnest money absolutely. 

1.8. Letter of authorization to attend bid opening. 
 

2. Submission of bids:- 
2.1. The tenderer should take care to submit all the information sought by 

the National Handloom Development Corporation Ltd in prescribed 
formats. Also, the tenderer has to give the following documents along 
with technical bid document to online submission only, wherever 
applicable in e-tender solution: 

2.2.  
(a) Scan copy E.M.D. of Rs 50,000.00. 

(b) Scan Copy of PAN Card 

(c) Copy of Income Tax Return for last three years (i.e. 2020-21, 2021-22 
& 2022-23) 



 

(d) Copy of GST Registration Certificate. 
(e) Annual turnover of Rs 1,00,00,000.00 works for immediate last 3 

consecutive financial year’s i.e., 2020-21, 2021-22 & 2022-23 duly 
certified by Chartered Accountant. 

(f) Copy of Satisfactory completion certificate of similar nature of 
work (as per sr. no. 2 of Annexure –C, i.e. eligibility criteria for 
bidder.) 

(g) Copy of ESI Registration Certificate, if applicable. 

(h) Copy of EPF Registration Certificate, if applicable. 
(i) A self-certificate that they have not been indicted for any criminal, 

fraudulent or anti-competition activity and has not been blacklisted 
by any Govt. departments or otherwise as per Annexure ‘O’. 

(j) Technical Bid Performa as per Annexure ‘M’. 
(k) Complete Bank Details/ Cancelled Cheque. 
(l) Copy of Certificate of Incorporation/ Shop & Establishment 

Registration of Firm Certificate/ Memorandum and article of 
Association/ Partnership Deed/ Proprietorship Deed/ Declaration of 
proprietorship etc. as the case may be. Also, Tenderer to provide 
details for having the Registered / Branch office in Greater Noida. 

(m) Copy of Valid License/ Registration copy in appropriate class from 
C.P.W.D.s/ State P.W.D.s./ M.E.S./ Railways/ BSNL /MCD/NDMC Civil 
and Electrical wing or any other government body as Civil and 
Electrical contractor (composite). 

Technical bid shall be opened on the date as mentioned in NIT. The 
financial bid of the tender shall be opened only for the tenders who qualify 
in the technical bid, and dates for same will be conveyed to qualified 
bidder. 

2.3 Financial Bid: 
 

Financial bid must be submitted online only at 
https://eprocure.gov.in/eprocure/app. The financial bid of the tenderer, 
whose technical bid is found to be suitable, will be opened in the presence of 
the tenderer, who desire to attend the opening of financial bid. 

 
3.  The site for the work can be seen on any working days during office hours 

by contacting Admin, NHDC, 4th Floor, Wegmans Business Park, Surajpur 
Kasana Road, Greater Noida - 201306.The tenderer are advised to inspect 
and examine the site and its surroundings and satisfy themselves before 
submitting the tenders, the form and nature of site, the means of access to 
the site. A tenderer shall be deemed to have full knowledge of the site 



 

whether he inspects it or not and no extra charges consequent on any 
misunderstanding or otherwise shall be allowed. 

 
4. Canvassing whether directly or indirectly, in connection with tenders strictly 

prohibited and the tenders submitted by the contractors who resort to 
canvassing will be liable to rejection. 

 
5. The work shall remain open for acceptance for a period of 60 days from the 

date of opening of tenders. If any tenderer withdraws his tender before the 
said period, or issue of letter of acceptance/Indent whichever is earlier, or 
makes any modifications in the terms and conditions of the tender which are 
not acceptable by the NHDC and, shall be without prejudice to any other right 
or remedy, be at liberty to forfeit 50% of the said earnest money. 

 
6. Rights of Acceptance/ Rejection: 

General Manager, NHDC Ltd, Greater Noida reserves the right to reject all 
or any tender in whole, or in part, without assigning any reason thereof. The 
competent authority on behalf of NHDC does not bind him to accept the 
lowest or any other tender, and reserves the right to reject any or all of the 
tenders without assigning any reasons thereof. All the tenders, in which any 
of the prescribed conditions is not fulfilled or any condition including that of 
conditional rebate is put forth by the tenderer, shall be summarily rejected. 

 
7. PERFORMANCE GUARANTEE: 

 
7.1 The successful contractor will be required to furnish an irrevocable 

PERFORMANCE GUARANTEE of 10% (Ten percentage) of the tendered 
amount in addition to other deposit mentioned elsewhere in the contract for 
his proper performance of the contract, (not withstanding and /or without 
prejudice to any other provisions in the contract) within 7 days of issue of 
letter of acceptance of tender. 

7.2 The guarantee shall be in the form of demand draft/ banker’s cheque or of 
Fixed Deposit Receipts pledged to General Manager (NHDC Ltd Payable at 
Greater Noida ) or Irrevocable bank Guarantee Bonds of any scheduled bank 
or the State Bank of India in format as per Annexure- ‘L’. In case a fixed 
deposit receipt of any bank is furnished by the contractor to NHDC as a part 
of performance guarantee and the bank is unable to make payment against 
the said fixed deposit receipt, the loss caused thereby shall fall on the 
contractor and the contractor shall forthwith on demand furnish additional 
security to NHDC to make good the deficit. 

 
7.3 The performance Guarantee shall be initially valid for a period up to sixty 

days beyond the Stipulated Contract Period. In case the Contract Period of 
work gets extended, the contractor shall get the validity of performance 
Guarantee extended, at his own cost; to cover such extended time for 
Contract Period. 



 

7.4 EMD shall be returned after receiving of Performance Guarantee and 
Contract Agreement, to successful bidder. 

 
8 Letter of acceptance of tender shall be issued in the first instance informing that 

the successful tender in the decision of the competent authority to accept his 
tender and commencement of work award letter shall be issued only after the 
performance Guarantee in the prescribed form is received, In case of failure of the 
contractor to furnish the performance Guarantee within the specified period , The 
NHDC shall without prejudice to any other right or remedy available in Law, be at 
liberty to forfeit the earnest money absolutely. 

 
9 On acceptance of the tender, the name of the accredited representative (s) of the 

contractor, who would be responsible for taking instructions from the Engineer, 
shall be communicated in writing to the NHDC. 

 
10 Rates quoted shall be deemed to have inclusive of cost of manpower, material, 

machinery, tools and plants, all taxes including GST, duties and levies, labour-
cess & insurance etc. complete. No escalation of whatsoever nature, shall be 
payable. 

 
11 The tenderer shall produce their valid enlistment with the appropriate authority for 

all types of taxes, GST, cess, duty, contribution etc. 
 

12 Award of work : 
i The selection of the agency will be at the sole discretion of the NHDC Ltd, 

who reserves the right to accept one or to reject any or all the tenders without 
assigning any reasons thereof. 

ii The contract shall be awarded to the best qualified responsive tender. 
iii Upon evaluation of offers, the written notification for award of contract will be 

intimated to the successful tenderer to start the work. 
 
 

General Manager,  
National Handloom Development Corporation Ltd 

 
Sign of Contractor: ........................................... 
Date: ................................. 
Place: ................................. 



 

 
 Annexure – E 

 
INTEGRITY PACT 

 
To, 

……………………….., 
 

……………………….., 
 

……………………….. 
 
 

Sub: NHDC/Admin-W/2023/01 
 

“Toilet Repair & Renovation at HHEC Building, Udyog Marg, Sector- 2, 
Noida”. 

 
Dear Sir, 

 
It is here by declared that NHDC is committed to follow the principle of 

transparency, equity and competitiveness in public procurement. 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on 

the condition that the Bidder will sign the integrity Agreement, which is an integral 

part of tender/bid documents, failing which the tenderer/bidder will stand 

disqualified from the tendering process and the bid of the bidder would be 

summarily rejected. 

This declaration shall form part and parcel of the Integrity Agreement and 

signing of the same shall be deemed as acceptance and signing of the Integrity 

Agreement on behalf of the NHDC. 

 
Yours faithfully 

 
 

GM 
Head Office  

Greater Noida



 

INTEGRITY PACT 
 

To 
THE General Manager 
NHDC Ltd 

Greater Noida -201306. 

Sub: Toilet Repair & Renovation at HHEC Building, Udyog Marg, Sector-2, 
Noida 

 
 
 

Dear Sir, 
 

I/We acknowledge that NHDC is committed to follow the principles thereof as 
enumerated in the Integrity Agreement enclosed with the tender/bid document. 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made 
on the condition that I/We will sign the enclosed integrity Agreement, which is an 
integral part of tender documents, failing which I/We will stand disqualified from the 
tendering process. I/We acknowledge that THE MAKING OF THE BID SHALL 
BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this 
condition of the NIT. 

 
I/We confirm acceptance and compliance with the Integrity Agreement in letter 

and spirit and further agree that execution of the said Integrity Agreement shall be 
separate and distinct from the main contract, which will come into existence when 
tender/bid is finally accepted by NHDC. I/We acknowledge and accept the duration 
of the Integrity Agreement, which shall be in the line with Article 1 of the enclosed 
Integrity Agreement. 

I/We acknowledge that in the event of my/our failure to sign and accept the 
Integrity Agreement, while submitting the tender/bid, NHDC shall have unqualified, 
absolute and unfettered right to disqualify the tenderer/bidder and reject the tender/bid 
is accordance with terms and conditions of the tender/bid. 

 

Yours faithfully, 
 
 

(Duly authorized signatory of the 
Bidder) 



 

 

To be signed by the bidder and same signatory competent / authorized to sign 
the relevant contract on behalf of GM, NHDC, Greater Noida. 

 
 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at ... ............................................ ... on this
 ............................................................................................................................d
ay of 
........20....... 

 

BETWEEN 

General Manager NHDC 4th Floor, Wegmans Business Park, Surajpur Kasana Road, 
Greater Noida - 201306. (Hereinafter referred as the ‘Principal/Owner’, which 
expression shall unless repugnant to the meaning or context hereof include its 
successors and permitted assigns) 

AND 

(Name and Address of the Individual/firm/Company) 

…………………………………………………………………………………………………
…… 
……………………….. through 
....................................................................................................... 
(Hereinafter referred to as the (Details of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning 
or context hereof include its successors and permitted assigns) 

Preamble 
 

WHEREAS the Principal/ Owner has floated the Tender (NIT 

No.   ) (hereinafter referred to as “Tender/Bid”) and 
intends to award, under laid down organizational procedure, contract work 

Toilet Repair & Renovation at HHEC Building, Udyog Marg, Sector-2, Noida  

Herein after referred to as the “Contract”. 
 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of 
the land, rules, regulations, economic use of resources and of fairness/transparency 
in its relation with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 
into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the 



 

terms and conditions of which shall also be read as integral part and parcel of the 
Tender/Bid documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, 
the parties hereby agree as follows and this Pact witnesses as under: 

Article 1: Commitment of the Principal Owner 

1) The Principal/Owner commits itself to take all measures necessary to prevent 
corruption and to observe the following principles: 

2) 
(a) No employee of the Principal/Owner, personally or through any of 
his/her family members, will in connection with the Tender, or the execution 
of the Contract, demand, take a promise for or accept, for self or third person, 
any material or immaterial benefit which the person is not legally entitled to. 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) 
with equity and reason. The Principal/Owner will, in particular, before 
and during the Tender process, provide to all Bidder(s) the same 
information and will not provide to any Bidder(s) confidential / additional 
information through which the Bidder(s) could obtain an advantage in 
relation to the Tender process or the Contract execution. 

(c) The Principal/Owner shall Endeavour to exclude from the Tender 
process any person, whose conduct in the past has been of biased 
nature. 

 

3)   If the Principal/Owner obtains information on the conduct of any of its employees 
which is a criminal offence under the Indian Penal code (IPC)/Prevention of 
Corruption Act, 1988 (PC Act) or is in violation of the principles herein 
mentioned or if there be a substantive suspicion in this regard, the 
Principal/Owner will inform the Chief Vigilance Officer and in addition can also 
initiate disciplinary actions as per its internal laid down policies and 
procedures. 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

1) It is required that each Bidder/Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to 
the Government / Department all suspected acts of fraud or corruption or 
Coercion or Collusion of which it has knowledge or becomes aware, during the 
tendering process and throughout the negotiation or award of a contract. 

2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary 
to prevent corruption. He commits himself to observe the following principles 
during his participation in the Tender process and during the Contract 
execution: 

a) The Bidder(s)/Contractor(s) will not, directly or through any other 



 

person or firm, offer, promise or give to any of the Principal/Owner’s
employees involved in the Tender process or execution of the Contract 
or to any third person any material or other benefit which he/she is not 
legally entitled to, in order to obtain in exchange any advantage of any 
kind whatsoever during the Tender process or during the execution of 
the Contract. 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into 
any undisclosed agreement or understanding, whether formal or 
informal. This applies in particular to prices, specifications, certifications, 
subsidiary contracts, submission or non-submission of bids or any 
other actions to restrict competitive or to cartelize in the bidding 
process. Competitiveness or to cartelize in the bidding process. 

c) The Bidder(s)/Contractor(s) will not commit any offence under the 
relevant IPC/PC Act. Further the Bidder(s)/Contract(s) will not use 
improperly, (for the purpose of competition or personal gain), or pass 
on to others, any information or documents provided by the 
Principal/Owner as part of the business relationship, regarding plans, 
technical proposals and business details, including information 
contained or transmitted electronically. 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names 
and addresses of agents/representatives in India, if any. Similarly, 
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 
addresses of foreign agents/representatives, if any. Either the Indian 
agent on behalf of the foreign principal or the foreign principal directly 
could bid in a tender but not both.  

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any 
and all payments he has made, is committed to or intends to make to 
agents, brokers or any other intermediaries in connection with the award 
of the Contract. 

f) The Bidder(s)/Contractor(s) will not instigate third persons to commit 
offences outlined above or be an accessory to such offences. 

 

3) The Bidder(s)/Contractor(s) will not, directly or through any other person or 
firm indulge in fraudulent practice means a willful misrepresentation or 
omission    of facts or   submission   of fake/forged documents in order to 
induce public official to act in reliance thereof, with the purpose of obtaining 
unjust advantage by or causing damage to justified interest of others and/or to 
influence the procurement process to the detriment of the Government 
interests. 

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or 
firm use Coercive Practices (means the act of obtaining something, compelling 
an action or influencing a decision through intimidation, threat or the use of 
force directly or indirectly, where potential or actual injury may befall upon a 



 

person, his/ her reputation or property to influence their participation in the 
tendering process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under 
law or the Contract or its established policies and laid down procedures, the 
Principal/Owner shall have the following rights in case of breach of this Integrity Pact 
by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to 
respect and uphold the Principal/Owner’s absolute right: 

1) If the Bidder(s)/Contractor(s), either before award or during execution of 
Contract has committed a transgression through a violation of Article 2 above 
or in any other form, such as to put his reliability or credibility in question, 
the Principal/Owner after giving 14 days’ notice to the contractor shall have 
powers to disqualify the Bidder(s) /Contractor(s) from the Tender process 
or terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract Award processes. The imposition and 
duration of the exclusion   will   be determined by the severity of transgression 
and determined by the Principal/Owner. Such exclusion may be forever or for 
a limited period as decided by the Principal/Owner. 

2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 
Principal/Owner has disqualified the Bidder(s) from the Tender process prior 
to the award of the Contract or terminated/determined the Contract or has 
accrued the right to terminate/determine the Contract according to Article 3(1), 
the Principal/Owner apart from exercising any legal rights that may have 
accrued to the Principal/Owner, may in its considered opinion forfeit the entire 
amount of Earnest Money Deposit, Performance Guarantee and Security 
Deposit of the Bidder/Contractor. 

3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 
Bidder or Contractor, or of an employee or a representative or an associate of 
a Bidder or Contractor which constitutes corruption within the meaning of IPC 
Act, or if the Principal/Owner has substantive suspicion in this regard, the 
Principal/Owner will inform the same to law enforcing agencies for further 
investigation. 

Article 4: Previous Transgression 

1) The Bidder declares that no previous transgressions occurred in the last 5 
years with any other Company in any country confirming to the anticorruption 
approach or with Central Government or State Government or any other 
Central/State Public Sector Enterprises in India that could justify his exclusion 
from the Tender process. 

2) If the Bidder makes incorrect statement on this subject, he can be 
disqualified from the Tender process or action can be taken for banning of 
business dealings/ holiday listing of the Bidder/Contractor as deemed fit by the 
Principal/ Owner. 



 

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage 
caused by him and has installed a suitable corruption prevention system, the 
Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all sub-contractors 
a commitment in conformity with this Integrity Pact. The Bidder/Contractor 
shall be responsible for any violation(s) of the principles laid down in this 
agreement/Pact by any of its Subcontractors/sub-vendors. 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all 
Bidders and Contractors. 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly 
Signed Pact between the Principal/Owner and the bidder, along with the 
Tender or violate its provisions at any stage of the Tender process, from the 
Tender process. 

 

Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 6 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till 
the Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and 
continue to be valid despite the lapse of this Pacts as specified above, unless it is 
discharged/determined by the Competent Authority, NHDC. 

Article 7- Other Provisions 

1) This Pact is subject to Indian Law, place of performance and 
Jurisdiction is the AC&RD of the NHDC of the Principal/Owner, who 
has floated the Tender. 

2) Changes and supplements need to be made in writing. Side agreements have 
not been made. 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by 
all the partners or by one or more partner holding power of attorney signed by 
all partners and consortium members. In case of a Company, the Pact must 
be signed by a representative duly authorized by board resolution. 

4) Should one or several provisions of this Pact turn out to be invalid; the 
remainder of this Pact remains valid. In this case, the parties will strive to 
come to an agreement to their original intensions. 

5) It is agreed term and condition that any dispute or difference arising between 



 

the parties with regard to the terms of this Integrity Agreement / Pact, any 
action taken by the Owner/Principal in accordance with this Integrity 
Agreement/ Pact or interpretation thereof shall not be subject to arbitration. 

Article 8- LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal 
rights and remedies belonging to such parties under the Contract and/or law and the 
same shall be deemed to be cumulative and not alternative to such legal rights and 
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity 
Pact will have precedence over the Tender/Contact documents with regard any of the 
provisions covered under this Integrity Pact. 

 
 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact 
at the place and date first above mentioned in the presence of following witnesses: 

 
 
 

(For and on behalf of Managing Director 
 
 
 

(For and on behalf of Bidder/Contractor) 
 
 
 

WITNESSES: 
 

1. ……………………………………. 
(Signature, name and address) 

 
 

2. ……………………………………. 
(Signature, name and address) 

 
 

Place: Dated: 

 
General Manager 

 
NHDC Ltd, Greater Noida 



 

Annexure – F 
 

SCOPE OF WORK 
 

Name of work: Toilet Repair & Renovation at HHEC Building, Udyog Marg, 
Sector-2, Noida 

 
Design & Scope 

The following provisions have been made in the estimate for 10 Toilet Repair & 
Renovation at HHEC Building, Udyog Marg, Sector-2, Noida 

 
Scope of work: - Renovation of toilets and Augmentation of various electrical 
equipment along with associated work by Supply, Erection, Testing and commissioning, 
in existing HHEC building, Udyog Marg, Sector 2, Noida of Uttar Pradesh. 
 
 
1.1 All work should be done as per I. E. rule with latest amendment. 

 
1.2 Work of toilet is required to be done in co-ordination of civil engineering work. 
 
1.3 Input connection of each toilet should be controlled by MCB of suitable capacity 

on distribution board by doing Wiring of switch socket plug points with PVC 
insulated FR flexible copper conductor single core wires of 600/1100 volts grade 
size 2x2.5 Sqmm along with 1.0 Sqmm flexible copper wire for earthing 

 
1.4 Output connection by doing Wiring of Exhaust fan points (Ceiling rose) with PVC 

insulated FR flexible copper conductor single core wires of 600/1100 volts grade 
size 2x2.5 Sqmm along with 1.0 Sqmm flexible copper wire for earthing between 
exhaust fan supply point at work station. 

 
1.5 Re-wiring of light fittings/ connection (if required) in Toilets by doing Wiring of with 

PVC insulated FR flexible copper conductor in existing conduit pipe/ flexible pipe) 
single core wires of 600/1100 volts grade size 2x1.5 Sqmm along with 0.75 Sqmm 
flexible copper wire for earthing between metallic body of fitting to sub DBs or 
supply distribution board to supply point in toilets 

 
1.6 Mounting and fitting, connecting power points as per scope of work at para 1.4 

(Ceiling rose) by assembling the exhaust fan and mounting securely on wall of 
toilets.  

 
1.7 Mounting and fixing of 220 Volts, 9 Watt LED lights complete in respect on roof of 

each toilet as per requirement. 
 
2  As given in the tender Civil part of the tender is comprised the following work: - 
 
2.1  Renovation of ladies and gent’s toilets(10) in HHEC building. 



 

 
2.2 Sanitary installation of the toilet such as washbasins, urinals, European WC seats 

are proposed to be replaced.  Other allied fitting of toilet requisites is also proposed 
to be renewed. 

 
2.3 Wall and floor tiles of the toilets will be replaced. Ceiling will also be replaced with 

new one. 
 



 

Annexure – G (Part- I) 
 

GENERAL CONDITIONS OF CONTRACT 
 

1 Definitions 
 

In the Contract (as hereinafter defined) the following words and expressions shall 
have the meanings hereby assigned to them except where the context otherwise 
requires: 

(i) “Employer” means the National Handloom Development Corporation Ltd 
and the legal successors in title to National Handloom Development 
Corporation Ltd. 

(ii) “Engineer” means the person appointed by National Handloom 
Development Corporation Ltd.  to act as an Engineer for the purpose of the 
Contract. 

(iii) “Contractor” means an individual or firms (proprietary or partnership) 
whether incorporated or not, that has entered into contract (with the 
employer) and shall include his/its heirs, legal representatives, successors 
and assignees. Changes in the constitution of the firm, if any, shall be 
immediately brought to the notice of the employer, in writing and approval 
shall be obtained for continue performance of the contract. 

(iv) “Contract” means the conditions, the Specifications, the Bill of Quantities, 
the Tender, the Letter of acceptance, the Contract Agreement (if 
completed) and such other documents as may be expressly incorporated 
in the Letter of Acceptance or Contract Agreement. (As per Annexure ‘H’) 

(v)  “Specification” means the specification of the works included in the 
contract and any modification thereof. The items of works shall be executed 
in strict accordance of CPWD specifications. 

(vi) “Drawings” means all the completion drawings, calculations and technical 
information of a like nature provided by the Engineer to the Contractor 
under this contract and all drawings, calculations, samples, patterns, 
models, Repair/Repairs and Maintenance manuals and other technical 
information of a like nature submitted by the Contractor and approved by 
the Engineer. 

(vii) “Bill of Quantities” means the priced and completed bill of quantities   
forming part 
of the Tender. 

(viii)  “Tender” means the Contractor's priced offer to the Employer for the 
execution and satisfactory completion of the works and the remedying of 
any defects therein in accordance with the provisions of the Contract, 
Specification as accepted by the Letter of Acceptance. The word Tender is 
synonymous with “Bid” and the words “Tender Documents” with “Bidding 
Documents”. 

(ix) “Letter of Acceptance” means the formal acceptance of the tender by 
National Handloom Development Corporation Ltd in writing. 



 

(x) “Contract Agreement” means the contract agreement (if any) referred to 
contract 
agreement as per Annexure ‘H. 

(xi) “Appendix to Tender” means the appendix comprised in the form of Tender 
annexed to these Conditions. 

(xii) “Commencement Date” means the date on which the Contractor received 
the 
Notice to start the works. 

(xiii) “Time for Completion” means the time period for which the contract 
has been 
allowed to be completed by the employer to the contractor. 

(xiv) “Taking over Certificate” means a certificate issued by employer 
evidencing successful and satisfaction completion of the awarded work as 
per contract agreement. 

(xv) “Contract Price” means the sum stated in the Letter of Acceptance as 
payable to the Contractor for the execution and completion of the Works 
and the removing of any defects therein in accordance with the provisions 
of the Contract. 

(xvi) “Extra Item Price” Any items of works required to be executed in the 
interest of NHDC but this item not available in the contract agreement shall 
have to be executed by     the     contractor      as      an      extra      item      
without      any      objection. The proposed extra item if available in DSR 
2021, the rates will be calculated on the basis of DSR’ 2021 rates plus 
applicable Cost Index as on date of award of work. Otherwise, rates of this 
item will be analyzed on the basis of prevailing market rates plus 15% 
(contractors profit and over heads) and the same has to be accepted by 
contractor without any objection. 

(xvii) “Retention Money” means the aggregate of amount retained by the 
Employer as Security Deposit. 

(xviii) “Works” means the Permanent Works and the Temporary Works or either 
of them 
to be executed in accordance under the contract and contract 
specifications. 

(xix) “Site” means the places provided by the Employer to the Contractor. 
(xx) “Cost” means all expenditure properly incurred or to be incurred, whether 

on or off the Site, including overhead and other charges but does not 
include any allowance for profit. 

 
2. Engineer’s Duties and Authority 

 
a) The Engineer shall carry out the duties specified in the Contract. 

 
3. Custody and Supply of Drawings and Documents 

 
The Drawings shall remain in the sole custody of the Employer/Engineer, but 
copies as required thereof shall be provided to the Contractor for free solely 



 

for the purpose of this contract. 

 

4. Inspection of site 

  

The Contractor shall inspect and examine the site, and its surrounding and 
shall satisfy himself before submitting his tender as to the nature of the ground 
and subsoil (so far as is practicable), the form and nature of the site, the 
quantities and nature of work and material necessary for the completion of the 
works and the means of access to the site, the accommodation he may require 
and in general shall himself obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect his 
tender. No extra charges consequent on any misunderstanding or otherwise 
shall be allowed. 

5. Sufficiency of Tender 
 

The Contractor shall be deemed to have satisfied himself before tendering as 
to the correctness and sufficiency of his tender for the works and of the rates 
and prices quoted in the schedule of quantities, which rates and prices shall 
except as otherwise provided, cover all his obligations under the contract and 
all matters and things necessary for the proper completion and maintenance 
of the works. 

6. Contractor's Employees 
 

The Contractor shall provide qualified and experienced technical staff on site 
of work in connection with the Works and for remedy of any defects therein. 

7. Engineer at Liberty to Object 
 

The Engineer shall be at liberty to object, to remove forthwith from the Works, 
any person provided by the Contractor who, in the opinion of the Engineer, 
misconducts himself, or is incompetent or negligent in the proper performance 
of his duties, or whose presence on site is otherwise considered by the 
Engineer to be undesirable, and such person shall not be again allowed upon 
the Works without the consent of the Engineer. Any person so removed from 
the Works shall be replaced immediately. 

8. Safety, Security and Protection of the Environment 
 

The Contractor shall, throughout the execution and till completion of the 
Works and the remedying of any defects therein: 



 

(i) Have full regard for the safety of all persons entitled to be upon the site and keep 
the site (so far as the same is under his control) and the Works (so far as the same 
are not completed or occupied by the Employer) in an orderly state appropriate to the 
avoidance of danger to such persons, and 

(ii) Provide and maintain at his own cost all lights, guards, fencing, warning signs 
and watching, when and where necessary or required by the Engineer or by any duly 
constituted authority for the protection of the Works or for the safety and convenience 
of the public or others, and 

(iii) Take all reasonable steps to protect the environment on and off the Site and 
to avoid damage or nuisance to persons or to property of the public or others, 
resulting from pollution, noise or other causes arising as a consequence of his 
methods of doing work activities under the contract. 

(iv) All safety rules prescribed by the Government shall be strictly observed to 
execute the work and safety of manpower deployed. 

9. (A)      Insurance of work by the Contractor for his liability: 
(i) During the execution of the work any loss or damage to the property and life 
of his employee arising from a cause for which contractor is responsible. 

(ii) For loss or damage occasioned by the Contractor in the Course of any work 
carried out by him for the purpose of complying with his obligations. 

(iii) It shall be the responsibility of contractor to notify the Insurance Company 
of any charge in the nature and extent of the works and to ensure the adequacy of 
the Insurance cover at all times during the period of contract. 

(B) Damage to Persons and Property 
 

The Contractor shall, except if and so far as the Contract provides otherwise, 
indemnify the Employer against all losses and claims in respect of : 

(a) Death of or injury to any person, or 
 

(b) Loss or damage to any property (other than the Works): 
 

Which may arise out of or in consequence of the Special Repair of the works and the 
remedying of any defects therein, and against all claims, proceedings, damages, 
costs, charges and expenses whatsoever in respect thereof. 

10. Accident or injury to Workmen 
 

The Employer shall not be liable for or in respect of any damages or compensation 



 

payable to any workman under Compensation – Act for death or injury resulting from 
any act or default of the contractor. The contractor shall indemnify and keep 
indemnified the Employer against all such damages and compensation and expenses 
whatsoever in respect thereof or in relation thereto. 

10.1 Evidence and Terms of Insurance 
 

The contractor shall take out appropriate insurance to cover his work and workers 
and staff employed by him fully. The contractor shall provide evidence to the 
Engineer/Employer as soon as practicable after the respective insurance have been    
taken out but, in any case, prior to the start of work at the Site that insurance required 
under the Contract have been affected. 

10.2 Compliance with Statutes and Regulations: 
The Contractor shall conform in all respects, including by the giving of all notices and 
the paying of all fees, with the provision of: 

(a) Any National or State Statute, Ordinance, or other Law, or any regulation, or 
bye-law of any local or other duly constituted authority in relation to the execution and 
completion of the Works and the remedying of any defects therein, and 

(b) The rules and regulations of all public bodies and companies whose property 
or rights are affected or may be affected in any way by the Works, and the Contractor 
shall keep the Employer indemnified against all penalties and liability of every kind 
for breach of any such provision. 

(c) Any changes required for approval due to revision of the local laws. 
 

11. Default contractor in Compliance 
 

In case of default on the part of Contractor in carrying out such instruction within 
the time specified therein or, if none, within a reasonable time, the Employer shall be 
entitled to employ and pay other persons to carry out the same and all costs 
consequent thereon or incidental thereto shall, be determined by the Engineer and 
shall be recoverable from the Contractor by the Employer, and may be deducted by 
the Employer From any payments due, or to become due, to the Contractor and the 
Engineer shall notify the Contractor accordingly. 

12. Time for Completion 
 

The time limit of work shall be as mentioned in the letter of commencement and 
shall be 02 (Two)Months from the date of issue of letter. 

13. Extension of Time for Completion 



 

 
The extension of the period can only be granted on the valid and unavoidable 
grounds by the competent authority if he satisfies himself on the ground mentioned. 

14. Termination of Contract: 
 

The employer reserves it’s right to terminate the contract/works by giving 15 days’ 
notice at any time during currency of the contract if the services of the agency are not 
found satisfactory as per the opinion of employer or his representative for which no 
claim or compensation shall be entertained by the Employer. 

15. Defect Identification and its rectifications 
 

Agency shall immediately attend the defects after getting intimation at site. 
Defect Liability period shall be One Year from the date of completion of work under 
Bill of Quantities for measurable works. The contractor shall rectify at his own 
expenses, any defect in the work carried out by him during this period. On failure of 
the contractor to do so, the same shall be completed by the Employer at the risk and 
cost of the contractor. 

16. Compensation for Delay 
 

If the Contractor fails to complete the work in time, then he/she is liable to pay 
compensation @ 0.5 % per week of delay subjected to maximum 10 % of Tendered 
value. 

17. Contractor's Failure to Carry out Instructions 
 

In case of default on the part of the Contractor in carrying out defect rectification 
works, the Employer/Engineer shall be entitled to employ and pay other persons to 
carry out the same and if such work, in the opinion of the Engineer, the   Contractor 
was liable to do at his own cost under the Contract, then all costs consequent thereon 
or incidental thereto shall be determined by the Engineer and shall be recoverable 
from the Contractor by the Employer, and may be Deducted by the Employer from 
any payment due or to become due to the Contractor. 

18. Method of Measurement 
 

The works shall be measured net, notwithstanding any general or local custom, 
except where otherwise provided in the Contract. The method of measurements shall 
be followed as per the CPWD Norms / Specifications. 

19. CERTIFICATES AND PAYMENTS 
 



 

The contractor shall submit a bill in three copies by every month for the work 
executed up to the date of previous month in the tabulated form approved by the 
Engineer – In - Charge. The bill must be supported with the following documents. 

a) Measurement of all the works executed. 
b) Abstract of the bill. 
c) Test Reports / Manufacturing tests. 
d) Users Certificate in final bill. 
e) Challan / Invoice of ESI & EPF, if applicable. 

 
20. Deduction of Income tax, 

 
The amount to be deducted towards the income tax shall be at the rate 
applicable. 

 
21. Performance Guarantee: 

 
Within seven days of issue of letter of intent of work/ acceptance of tender, the 
Contractor shall submit a Performance Guarantee for proper performance of the 
Contract in the form as specified in the contract. The Performance guarantee shall 
be initially valid for the duration of the contract period plus 60 days. 

The performance security can be in-cashed by the Employer to recover any amount 
which is payable by the contractor to the Employer on any account for a cause arising 
out of the contract. 

 
22. Correction of Certificates: 

 
The Engineer may have issued any Interim Payment Certificate, the correction or 
modification in any previous Interim Payment Certificate which has been issued by 
him, and shall have authority, if any work is not being carried out to his satisfaction, 
to omit or to reduce the value of such work in any Interim Payment Certificate. 

23. Final Certificates: 
 

Within 30 days after receipt of the Final Statement, and the written discharge, the 
Engineer shall issue to the employer (with a copy to the contractor) a Final Certificate 
stating: 

 
(a) The amount which, in the opinion of the Engineer, is finally due under the 

Contractor, and 
 

(b) After giving credit to the Employer for all amounts previously paid by the employer 
and for all sums to which the Employer is entitled under the contract. 

 



 

24. Default of Contractor: 
 

If the performance of the contract is not satisfactory and not corrected within 15 days 
of receiving notice, then employer shall be at liberty to terminate the contract and get 
the work executed through other means at the risk and cost of the Contractor. 

25. Amicable Settlement of Dispute: 
 

The party shall use their best efforts to settle amicably all disputes arising out of or 
in connection with this contract or the interpretation thereof. 

26. Arbitration: 
 

Any dispute and differences relating to the meaning of the specifications, designs, 
drawings and instructions herein before mentioned and as to the quality of 
workmanship of materials used in the work or as to any other question, claim, right, 
matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions or these conditions or 
otherwise concerning the works or the execution of failure to execute the same 
whether arising during the progress of the work or after the completion or 
abandonment thereof in respect of which amicable settlement has not been reached 
shall be referred to the Sole Arbitrator appointed by the National Handloom 
Development Corporation Ltd who shall proceed as per the Arbitration Act, 1996. 

26.1 The Work under the contract shall continue, during the Arbitration proceedings. 
 

26.2 The award of the Arbitrator shall be final, conclusive and binding on both 
the parties. 

27. Payment on Termination: 
In the event of termination of the contract, employer shall be at liberty to get balance 
work done at the risk and cost of the contractor and due payment of the contractor, if 
any, shall be released after the completion of whole of the works. 

 
General Manager  

National Handloom Development Corporation Ltd, 
 

Sign of Contractor: ........................................... 

Date:   ................................. 

Place: ................................. 



 

Annexure – G (PART II) 

GENERAL CONDITIONS OF CONTRACT 

1. Wherever any reference to any Indian Standard Specifications/ 

International Standard occurs in the documents relating to this contract, 

the same shall be Inclusive of all amendments issued there-to or revisions 

thereof, if any, up to 

the date of receipt of tenders. 
 

2. Samples for particular items of work shall be prepared, where so 
specifically desired by Engineer-in- charge, for prior approval of the 
Engineer-in-charge, before taking up the same on mass scale and nothing 
shall be payable on this account. 

 
3. The contractor shall take instructions from the Engineer-in-charge for 

stacking of materials at site. No excavated earth or building materials shall 

be stacked on areas where the buildings, roads, services or compound 

walls or any other structure are to be constructed. 

 
4. If as per municipal rules, or due to any other restrictions, the huts for 

laborer’s are not to be erected at the site of work by the contractors, then 

the contractors shall provide such accommodation at such locations as 

are acceptable to local bodies, or contractor shall make his own alternative 

arrangement for stay of laborer’s outside the site of work, for which nothing 

extra shall be payable. 

 
5. If ISI marked products are available, the contractor shall use only ISI 

marked Products. In other cases, the materials shall conform to CPWD 
specifications. In case a materials/product is neither covered by ISI nor by 

CPWD specification, the work shall be carried out as per sound engineering 

practice, in such case, the decisions of the Engineer-in-charge shall be final & 

binding. In such cases Engineer-in-charge shall satisfy himself about the 

quality of such materials and give his approval in writing. Only articles 

classified as first quality by the manufacturers shall be used, unless otherwise 

specified. All materials not bearing ISI mark shall be tested as per relevant ISI 

specifications. The Engineer-in-charge may relax the condition regarding 

testing if the quantity of the materials required for the work is small. In all cases 



 

of use of ISI marked materials, proper proof of procurement of materials from 

authentic manufacturers shall be provided by the contractor to the entire 

satisfaction of Engineer-in-charge. 

6. Some restrictions may be imposed by the security staff etc. on the working and 

for movement of labour, materials etc. The contractor shall be bound to follow 

all such restriction / instructions and nothing extra shall be payable on this 

account. 

7. Other agencies doing works related with this project will also simultaneously 
Execute the work and the contractor shall afford necessary facilities for the 
same. The contractor shall leave such necessary holes, opening etc., for 
laying/burying in the work pipes, cables, conduits, clamps, boxes and hooks 
for fan clamps etc. as may be required for other agencies. Conduits for 
electrical wiring/cables will be laid in such a way that they leave enough space 
for concreting and do not adversely affect the structural members. Nothing 
extra over the agreement rates shall be paid for the same. The contractor shall 
extend necessary co-operation to other such agencies without any claim on 
this account. 

 
8. Stacking of materials and excavated earth including its disposal shall be done 

as per the directions of the Engineer-in-Charge. Double handling of materials or 
excavated earth, if required, shall have to be done by the contractor at his own 
cost. 

 
8.1 Any Cement slurry, required to be added over base surface for bond or for 

continuation of concreting, its cost shall be deemed to have been included in 
the respective items, unless specified otherwise and nothing extra shall be 
payable nor extra cement shall be considered in the cement consumption on 
this account. 

 
9. No claim for idle establishment & labour, machinery & equipment’s, tools 

& plants and the like, for any reason whatsoever, shall be admissible during 

the execution of work as well as after its completion. 

10. (a) The Special work will be carried out in the manner complying in all respect 
with the requirements of relevant bylaws of the local body under the 
jurisdiction of which the work is to be executed or as directed by the 
Engineer-in-charge and nothing extra will be paid on this account 

 
The Special Work may require to be carried out as per local Municipal 
Corporation or such local body-Bylaws and the contractor in such cases 
shall produce necessary completion certificate from such authorities after 
completion of the work. 

 
11. The contractor shall give a performance test of the entire installation(s), as 



 

per standing specifications, before the work is finally accepted and nothing 

extra whatsoever shall be payable to the contractor for the test. 

 
12. Any damage to work resulting from weathering conditions, defacing or from 

Any other cause such as negligent act on the part of contractor, until the 

work is taken over by the Department after completion of work, shall be 

made good by the contractor at his own cost. 

(a) The contractor must ensure that there should be no damage to the 

supporting RCC members. 

13. The order of preference in case of any discrepancy as indicated in 
condition no 8.1 under “Conditions of Contract” given in General 
conditions of contract 
for Central P.W.D. works 2014 with up-to-date amendments form may be 
read as the following: 

 
i. Description of item nomenclature in the schedule of quantities. 

 
ii. Particular specifications for Repair and Rehabilitation works (if 

applicable) 
 

iii. Particular specifications. 
 

iv. Additional and Special conditions. 
v. Contract Clauses of General conditions of contract for Central 

P.W.D. works. 
 

14. The words “Equivalent”, “Approval” and authorized” in these specifications 

Shall imply and require written approval of the Engineer-in-Charge. 

15. The rates shall include the following: - 
 

(a) All necessary materials, bolts, nuts, fasteners, nails, screws, raw 
plugs, etc. as may be necessary to complete the work detailed in the 
specifications, whether or not specifically mentioned. The tenderer 
Should ensure that he has studied the drawings carefully and should 
seek any clarifications he may have from the GENERAL MANAGER 
of the work. No extra claims will be entertained later on. 

 
16. The GENERAL MANAGER has got the right to accept or reject the tender 

as whole or part of it and no claims what so ever will be entertained on this 

account. 



 

 
17. No payment will be made to the contractor for damages caused by 

rains during execution of the works and no claim on this account will be 

entertained. 

18. The dismantling wherever required shall be done in a manner so that no 

other portion of the building or its fixtures is damaged. If any damages are 

done to the building it will be made good by the contractor at his own cost 

and no claim what so ever will be entertained on this account. 

 
19. The rates for all items of work shall (Unless clearly specified) include the 

cost of all labour material and other aspects involved in the execution of 

work. 

20. The contractor shall make his own arrangement for getting the permission 

(to ply the trucks) from the traffic police. 

21. The contractors are advised to get acquainted with the proposed work and 

its site and also study the specifications and conditions carefully before 

tendering. No claim of any sort shall be entertained on account of any site 

conditions and ignorance of specifications and special conditions. 

 
22. All dismantled materials/ Building rubbish/ Malba and other such material 

received and collected by the contractor during the course of execution of 
work will be removed from the site of work immediately as directed by the 
Engineer-in- Charge. 

 
23. Tender with contradictory conditions/ Rebate will be rejected straight away. 

 
 

24. Full quantity of material purchased from authorized dealers with their cash 

memos like paint/ distemper/ cement paint/ OBD/ plastic emulsion of the 

firm indicated in the items or elsewhere shall be deposited with the site 

Engineer concerned before starting execution. 

 
25. The sub-standard work shall be rejected outright and shall not be 

measured and nothing extra shall be paid for it. The decision of the 

Engineer-in-charge shall be final and binding in this regard. 

 
26. In case material consumed is less than the permissible variation then the 



 

work beyond theoretical consumption i.e. variation shall be treated as 

substandard and quantity for payment purpose will be restricted to as per 

material actually consumed. 

 
27. The material such as paint and primers etc. as required shall be of 

approved brand and manufactures, and of required shade and confirming 

(in all respects) to the relevant I.S. specifications. 

28. The work if required to be executed in odd hours, the agency shall plan 

the work to be carried out accordingly. Nothing extra shall be paid on this 

account. 

29. There may be some restrictions on free movement of labourers at site and 

restriction of working hours and the agency shall consider this fact while 

quoting the rates and executing the work. Photo passes if any required for 

worker shall be the responsibility of the contractor. 

 
30. Existing drains, pipes, cables, overheads wires, sewer lines and water 

lines and similar services encountered in the course of the execution of the 

work shall be protected against the damage by the contractor at his 

expenses. The contractor shall not store materials or otherwise occupy 

any part of the site in a manner likely to hinder the operation of such 

services. 

 
31. Malba /building rubbish etc. received from work shall be removed to 

designated site (fixed by Engineer in charge) within the time frame decided 

by the Engineer-in-charge, otherwise a penalty of Rs. 1500/- shall be 

imposed on the contractor for each default. 

 
32. Before dismantling the structure / item the contractor shall bring the entire 

material required for particular job at site after getting the sample approved 

from the Engineer in charge. 

 
33. The Engineer employed by the contractor must attend the office of site 

Engineer in charge daily and note any instructions given on site order book. 

34. Due to restriction of driving slow moving vehicle / hand driven rickshaw in 

NOIDA Authority areas, it is required that contractor should not operate the 

hand driven rickshaw. Contractor has to make his own arrangement of 



 

desired transportation & nothing extra shall be payable on this account. 

 
35. Before starting the work the contractor shall chalk out a programmed in 

consultation with the site Engineer in charge so as to inform the occupants 

in advance. The contractor shall have to adhere this programmed, failing 

which he shall be held responsible for any inconvenience caused to the 

occupants. In order to ensure that the work is carried out according to the 

programmed drawn up, the contractor shall ensure adequate supply of the 

material and employ required labour strength for execution of work. In 

case contractor fails to arrange / employ adequate labour and stick to the 

programmed, the Engineer in charge may supplement the labour at the 

risk and cost of the contractor after issue of one day’s notice to the 

contractor through site order book. No claim for idle labour shall be 

entertained. The contractor shall put his representative daily on site of 

work. His name & signature shall be attested by the contractor on the 

record for the department. 

 
36. The contractor shall prepare one sample of all items which should be got 

Approved from the Engineer in charge. Only after acceptance of sample 

Work, contractor will be allowed to commence the work and sample is to 

be Preserved by contractor till the whole work is completed.  

37. No T & P shall be issued by the department. 
 

38. Any damage done to the existing structure shall be made good by the 

contractor at his own risk and cost. 

39. The contractor shall be responsible for behavior and conduct of his worker. 

No worker with doubtful integrity or having a bad record shall be engaged 

by the contractor. 

 
40. No dismantled material should be thrown out from ground or upper floors 

of the building. All the dismantled material should be carried out to ground 

through Chute made of PVC pipe of suitable size & proper clamped only 

at no extra cost. 

 
41. SPECIAL CONDITIONS AS PER NGT GUIDELINES: The guidelines 

regarding preventive measures for Air Pollution from demolition & 



 

construction activities issued by the National Green Tribunal, MoEF, DPCC 
or NOIDA Authority through their various orders and notifications must be 
followed by the vendor. 

 
Copy of NGT orders, copy of MoEF guidelines and copy of notice issued 
are available at their respective websites. 
 
Please note that the non-compliance of Hon’ble NGT order will make you 
liable for action as per law including the directions for stoppage of work. 

 
42. FOR BUILDING AND ROAD WORKS: - The contractor shall employ 

the following technical staff during the execution of this work: 
 
One graduate Engineer (Civil)/Interior Designer when the tendered cost of 
work to be executed is more than Rs. 10 Lakhs (Rupees Ten Lakhs only). 
 
The technical staff should be available at site, whenever required by the 
Engineer-in-charge to take instructions. 
 
In case the contractor fails to employ the technical staff as aforesaid he shall 
be liable to pay a reasonable amount not exceeding a sum of Rs.30,000/- 
(Rupees Thirty Thousand Only) for each month of default in the case of 
Graduate Engineer. 
 
The decision of the Engineer-in-charge as to the period for which the required 
technical staff was not employed by the contractor and as to the 
reasonableness of the amount to be deducted on this account shall be final 
and binding on the contractor as to the amount and the contractor’s liability to 
pay the said amount. 
 
FOR SANITARY AND WATER SUPPLY WORK: - The contractor shall 
employ the following technical staff during the execution of this work: 
 
One qualified Diploma Holder (Overseer) with an experience of not less than 
5 years out of which at least one year should be in a sanitary engineering of 
water supply works, when the tendered cost of work to be executed is more 
than Rs. 50,000/- (Rupees Fifty Thousand Only). 
 
The technical staff should be available at site, whenever required by the 
Engineer-in-charge to take instructions. In case the contractor fails to employ 
the technical staff as aforesaid he shall be liable to pay reasonable amount 
not exceeding Rs.15,000/- (Rupees Fifteen Thousand Only) for each month 
of default. 
 



 

The decision of the Engineer-in-charge as to the period for which the required 
technical staff was not employed by the contractor and as to the 
reasonableness of the amount to be deducted on this account shall be final 
and binding on the contractor’s as to the amount and the contractorss liability 
to pay the said amount. 

 

FOR ELECTRICAL WORKS: - The contractor shall employ the following 
technical staff during the execution of this works:- 

 
i)  One qualified graduate engineer possessing a degree from a recognized 

university in electrical engineering and having experience of not less than 3 
years or a Diploma Holder in electrical engineering with not less than 7 years 
experience, when the tendered cost of the work to be executed is more than 
1.5 Lakhs (Rupees One Lac Fifty Thousand only). 

 
The technical staff should be available at site whenever required by the 
Engineer-in-charge to take instructions. 

 
a) In case the contractor fails to employ the technical staff as aforesaid, he shall 

be liable to pay reasonable amount not exceeding the amount shown below 
against each for each month of default. 
In case where graduate engineer (elect.) is 

required to be employed Rs. 30,000/- (Rupees 

Thirty Thousand Only) 

b) In case where qualified Diploma Holder (Overseer) in electrical engineering is 
required to be employed 

 
Rs.15,000/- (Rupees Fifteen Thousand Only) 

 
If decision of the Engineer-in-charge to the period for which the required 
technical staff was not employed by contractor and as to the reasonableness 
of the amounts to be deducted on this account shall be final and binding on 
the contractor‟s as to the amount and the contractor‟s liability to pay the said 
amount. 

 
1. There shall be no objection if an Engineer or overseer looks after more than 

one work provided the total value of works under him does not exceed Rs. 20 
Lacs in the case of an Engineer and Rs. 10 Lacs in the case of an Overseer. 



 

 
2. It has also been decided that it is not necessary for a contractor (or partner in 

case of firm/company) who is himself an Engineer/Overseer to employ another 
Engineer/Overseer for the supervision of the works, so long as the 
contractors/partners does work similar to that would have been by an 
employed Engineer/Overseer. 

 
3. It has been further decided that the retired Engineer/AE who are holding 

diploma may be treated at par with graduate Engineer for the operation of the 
above clause. 

 
4. The employment of technical staff may be co-related to the tendered cost. 
5. It is also clarified that no action can be taken for defaults in the matter of 

employment of adequate technical staff in the case of contracts which were 
entered into prior to the modification of clause 36 vide memo no. CE/CON/478 
dated 26-03-69. 



 

Annexure - H 
 

Particular Conditions of Contract 
 

 CPWD specifications shall be followed. Where not available, BIS/Engineering 
practice as directed by the Engineer shall be followed. The materials shall be got 
approved prior to its use for work from the Engineer I/C of the NHDC. 

 
 Formats of Performance Guarantee and Contract Agreement are at Annexure L 

and Annexure K respectively. 
 As the work will have to be carried out in building and area in use the contractor 

shall ensure 
 

a. Design Mix for RCC and CC works involved in this tender is / are 
in the scope of Contractor, which is / are to be submitted by them 
to NHDC with the vetting / certification of Govt. Engineering 
College / NIT / IIT / Government approved Lab before execution of 
respective and allied work/s. 

 
b. That the normal functioning of National Handloom Development 

Corporation Ltd activity is not affected as far as possible. 

c. That the work is carried out in an orderly manner without noise and 
obstruction to flow of traffic. 

d. That all rubbish etc. is disposed of at the earliest and the place is left 
clean and orderly at the end of each day’s work. 

e. The work should be carried out by the qualified worker for their part of 
work. He shall be responsible for their conduct. The staff should behave 
in a courteous manner. The contractor shall be held responsible for any 
loss or damage to National Handloom Development Corporation Ltd 
property. 

f. The contractor shall ensure safety of his workers and others at site 
of work and shall be responsible for any consequence arising out of 
execution of the Special Repair work. 

g. When instructed to do so, the contractor shall ensure proper record 
keeping and storing of irreparable/dismantled material. 

h. The contractor has to make his own arrangement for use of the same 
including extending temporarily lines etc. The responsibility for following 
relevant rules, regulations and loss in the regard shall be entirely that 
of the contractor. 



 

i. The contractor shall take proper care during dismantling operations to 
ensure that there is no danger/damage to any adjoining/existing 
structures and in case of any damage the contractor shall re-do the 
work/do the necessary repairs as per direction of the Engineer-in-
Charge for which no claim would be entertained by the department. 

j. For any Extra items/substituted items/deviations in quantities of BOQ 
items, Contractor has to intimate to NHDC and obtained prior approval 
from Competent Technical Authority before work execution. The rates 
of any extra items shall be paid as per prevailing DSR rates plus cost 
index as on date of award of work 
or as per prevailing instructions of CPWD. 

 
k. The work shall be carried out in manner complying in all respects with 

the requirement of relevant byelaws of the local Municipal Corporation 
of the local body whatsoever. 

l. The contractor shall put necessary boards on display forbidding the 
residents/public from approaching the building under repair to avoid any 
accident. 

m. The contractor shall take all precautions to avoid all accidents by 
exhibiting necessary caution-boards. They shall be responsible for all 
damages and accidents caused due to negligence on their part. 

n. All incidental charges of any kind including cartage, storage cutting and 
wastage and safe custody of materials etc. (not covered under any 
other condition) shall be borne exclusively by the contractor and nothing 
extra shall be payable to them on this account. 

o. All warning boards and displays, such as REPAIR WORK IN 
PROGRESS, KEEP AWAY FROM BUILDING, and NO PARKING etc. 
along with sufficient supervisory staff on ground shall be provided by 
the contractor, wherever required. Nothing extra shall be payable on this 
account. 

p. Water and Electricity shall be provided by NHDC from one point for 
which deduction will be made from bill of contractor which are as follows: 

 Water & Electricity charges @ 1 % of work done amount. 

q. The site of work shall be always kept neat and clean due to constraints 
of working space in and around buildings. To avoid nuisance to the 
occupants, all building rubbish unserviceable materials shall be 
periodically removed from the premises to the approved municipal 
grounds and all necessary permissions in this regard have to be 
obtained by the contractor from the Municipal Authorities. Nothing extra 
shall be payable on this account. 

r.  Lifting of materials through the building lifts is prohibited. No mixing or 
offloading etc. Over the open terrace / flooring shall be permitted. 



 

Arrangements as deemed it shall be made by the contractor for mixing/ 
lifting/offloading all materials etc. at no extra cost. 

s. The area of dismantling / re plastering/ repairing as per relevant items 
etc. given in the tender may have to be got done in patches, at different 
height / levels also for which nothing extra shall be payable. 

General 

1.1 Unless otherwise specified in the schedule of quantities, the rates tendered 
by the contractor shall be all inclusive of all the taxes amended time to time 
and shall apply to all lifts & all heights, floors including terrace, leads and 
depths and nothing extra shall be payable on this account. 

 
1.2 Water supply pipes, fittings and accessories should conform to bylaws and 

municipal body/corporation where CPWD Specifications are not available. 
The contractor should engage licensed plumbers for the work and get the 
materials (fixtures/fittings) tested by the Municipal Body/ Corporation 
authorities wherever required at his own cost. 

 

1.3 The contractor shall give performance test of the work wherever 
applicable, as per the standing specifications before the work is finally 
accepted and nothing extra whatsoever shall be payable to the contractor 
for the test. 

 
1.4 Unless otherwise specified, the brand/make of the material as 

specified in the item nomenclature, in the particular specifications 
and in the list of approved materials attached in the tender, shall be 
used in the work. In case of non-availability of the brand specified in 
the contract the Contractor shall be allowed to use alternate 
equivalent brand of the material subject to submission of 
documentary evidence of non-availability of the specified brand. The 
necessary cost adjustments (if alternative brand is not equivalent) on 
account of above change shall be made for the material. 

 
1.5 Centering, shuttering if required to be done for beams, RCC, Floor slab 

and landing only for shuttering heights greater than 3.5 m shall be 
measured and paid separately. 

 

1.6 Sampling and Testing 
 
 

1.6.1 All materials and fittings brought by the contractor to the site for use shall 
conform to the samples approved by the Engineer-in-charge, which shall 
be preserved till the completion of the work. If a particular brand of material 
is specified in the item of work in Schedule of Quantity, the same shall be 
used after getting the same approved from Engineer -In-Charge. Wherever 
brand / quality of material is not specified in the item of work, the contractor 



 

shall submit the samples as per suggestive list of brand names given in 
the tender document / particular specifications for approval of Engineer-In- 
Charge. For all other items, materials and fittings carrying ISI Mark shall 
be used with the approval of Engineer-In-Charge. Wherever ISI Marked 
material / fittings are not available, the contractor shall submit samples of 
materials / fittings manufactured by firms of repute conforming to relevant 
specifications or IS codes and use the same only after getting the approval 
of Engineer -In-Charge. To avoid delay, contractor should submit samples 
as stated above, well in advance so as to give timely orders for 
procurement. If any material, even though approved by Engineer-In-
Charge is found defective or not conforming to specifications shall be 
replaced / removed by the contractor at his own risk & cost. 

 

1.6.2 The contractor shall ensure quality construction in a planned and time 
bound manner. Any sub-standard material / work beyond set-out tolerance 
limit shall be summarily rejected by the Engineer-in-charge & contractor 
shall be bound to replace / remove such sub-standard / defective work 
immediately. 

 
1.6.3 BIS marked materials except otherwise specified shall be subjected to 

quality test besides testing of other materials as per the specifications 
described for the item/material. Wherever BIS marked materials are 
brought to the site of work, the contractor shall furnish manufacturer’s test 
certificate or test certificate from approved testing laboratory to establish 
that the material produced by the contractor for incorporation in the work 
satisfies the provisions of BIS codes relevant to the material and / or the 
work done. 

 

1.6.4 The cost of samples including Testing, packing, sealing, transportation and 
other incidental charges shall be borne by the contractor and Field tests 
related to concrete/ cement work to be done at Site in presence of NHDC 
authorized representative. 

 

a. All the equipment shall be brought, installed and commissioned at site 
of work at least one week before their actual planned use at site. 

 

b. To avoid disputes later on, contractor is advised to get the 
measurement recorded within a week’s time and shall submit his bills 
as per relevant clause of the contract. Any dispute regarding 
measurement including work done shall be judged within a week’s time 
failing which measurement, certified and recorded shall be entertained. 

 
c. The contractor at his own cost shall take all necessary measures for the 

safety of traffic and workers during execution and provide, erect, and 



 

maintain barricades including required marshals, signs, markings, lights 
etc. necessary all around the site and offices. The manner and the 
position of boundary where barricading is to be provided shall be 
decided by the Engineer-in-Charge whose decision shall be final and 
binding. The failure to provide barricades at site in the opinion of 
Engineer-in-Charge shall make contractor liable for penal action as 
decided by Engineer-in-Charge. The barricading shall be removed from 
the site only after approval of Engineer-in-Charge. 

 
d. Keeping in view exigency, the work shall be carried out in more than 

one shift i/c Sunday & holiday and nothing extra shall be paid on this 
account. 

2. CONDITIONS FOR CEMENT 
 
 

2.1 The contractor shall procure 43 Grade Fly ash based Portland Pozzolana 
Cement (PPC) as per IS: 1489 as required in the work, from reputed 
manufacturers of cement, having a production capacity of one million 
tonnes per annum or more, such as ACC, L&T, Ambuja, Birla, Vikram, J.K. 
J.P Rewa, Ultratech, and Cement Corporation of India etc., i.e. agencies 
approved by Ministry of Industry, Govt. of India, and holding license to use 
ISI certification mark for their product. The tenderers may also submit a list 
of names of cement manufactures which they propose to use in the work. 
The Engineer-in-charge reserves right to accept or reject name(s) of 
cement manufacture(s) which the tenderer proposes to use in the work. 
No change in the tendered rates will be accepted if the Engineer-in -charge 
does not accept the list of cement manufacturers, given by the tenderer, 
fully or partially. Supply of cement shall be taken in 50 kg bags bearing 
manufacturer’s name and ISI marking. Samples of cement arranged by 
the contractor shall be taken by the Engineer in Charge and got tested in 
accordance with provisions of relevant BIS Codes. In case test results 
indicate that the cement arranged by the contractor does not conform to 
the relevant BIS Codes, the same shall stand rejected and shall be 
removed from the site by the contractor at his own cost within a week’s 
time of written order from the Engineer in Charge to do so. Only the cement 
with satisfactory test results shall be allowed to be used in the work. 

2.2 The cement shall be brought at site in bulk supply of 05 tones or as 
decided by the Engineer in Charge. 

 
2.3 The cement godown of the capacity to store a minimum of 100 bags of 

cement or as directed by Engineer-in-charge shall be constructed by the 
contractor at site of work for which no extra payment shall be made. 
Double lock provision shall be made to the door of the cement godown. 
The key of one lock shall remain with the Engineer in Charge or his 
authorized representative and the key of the other lock shall remain with 



 

the contractor. The contractor shall be responsible for the watch and ward 
and safety of the cement godown. The contractor shall facilitate the 
inspection of the cement godown by the Engineer-in-Charge at any time. 

 

2.4 The contractor shall supply free of charge the cement required for testing 
and shall also bear the packing, sealing, transportation & other incidental 
charges. The testing charges of approved laboratory shall be borne by the 
contractor/department in the manner indicated below: 

 

a) By the contractor, if the results show that the cement does not conform 
to relevant BIS Codes. 

b) By the department, if the results show that the cement conforms to 
relevant BIS Codes. 

2.5 The actual issue and consumption of cement on work shall be regulated 
and proper accounts maintained as provided in the contract. The 
theoretical consumption of cement shall be worked out. In case, the 
consumption is less than theoretical consumption including permissible 
variations, recovery at the rate so prescribed shall be made. The decision 
of the Engineer in Charge in regard to theoretical quantity of cement which 
should have been actually used as per the schedule shall be final and 
binding on the contractor. This recovery will be in addition to any other 
recovery otherwise required to be done by the Engineer-in-Charge. In case 
of excess consumption, no adjustment shall be made. 

 

2.6 In the event of it being discovered that after the completion of the work the 
quantity of cement used is less than the quantity ascertained after allowing 
variation on the minus side, the cost of quantity of cement not so used 
shall be recovered from the contractor, at the rate mentioned in Schedule 
“F” 

 
2.7 Cement brought to site and cement remaining unused after completion of 

work shall Not be removed from site without written permission of the 

Engineer in Charge. 

 
2.8 The damaged cement shall be removed from the site immediately by the 

contactor on receipt of a notice in writing form the Engineer-in-Charge. If 
he does not do so within three days of receipt of such notice, the Engineer-
in-Charge shall get it removed at the cost of the contractor. 

 
2.9 The contractor shall produce original vouchers for the total quantity of 

cement supplied under each consignment and manufacturer’s Test 
Certificate if required by the Engineer-in-Charge. 

 



 

3. CONDITION FOR READY MIX CONCRETE 
 

3.1 The contractor shall procure Ready Mix Concrete (RMC) from the RMC 
producing plants (capacity not less than 30.0 cum per hour) such as 
UNITECH, ACC, ULTRATECH, AFCON, L&T, NDCON, RMC India, Shri 
Ram RMC Pvt. Ltd, Raj Ready Mix or V.K. RMC. In case the contractor 
intends to procure the RMC from the plant other than as specified above, 
he shall apply to the Engineer-in-Charge in writing along with the 
credentials and relevant details including name of owner/company, its 
location, capacity technical establishment, past experience etc. The 
Engineer-in-Charge shall give approval in writing and the work shall not be 
started without said written approval of the Engineer-in-Charge. 

3.2 The contractor shall be fully responsible for quality of concrete including 
input control, transportation and placement etc. 

 
3.3 The Engineer-in-Charge reserves the right to inspect at any stage and 

reject the concrete if he is not satisfied about quality. 
 

3.4 The Engineer-in-Charge reserves the right to excise control over the: 
 

3.4.1 Ingredients, water and admixtures purchased, stored and to be used in the 
concrete including conducting of test for checking of materials, recording 
of test results and declaring the materials fit or unfit for use in production 
of mix. 

3.4.2 Calibration check of the RMC Plant / BMC Plant. 
 

3.4.3 Weight and quantity check on the ingredients, water and admixtures added 
for batch mixing. 

 
3.4.4 Time of mixing of concrete. 

 
3.4.5 Testing of fresh concrete, recording of result and declaring the mix fit or 

unfit for use. This will be including continues control on the workability 
during production and taking corrective action, if required. 

 
3.4.6 For exercising such control, the Engineer-in -Charge shall periodically 

depute his authorized representative at the RMC plant. It shall be 
responsibility of the contractor to ensure that all necessary equipment, 
manpower & facilities are made available to Engineer-in-Charge and / or 
his authorized representative at RMC plant. 

 
3.5 The contractor should therefore draw MOU/Agreement with RMC producer 



 

very carefully keeping view all terms and conditions / specifications forming 
part of this tender document 

 
3.6 All required relevant records of RMC shall be made available to the 

Engineer-in-Charge or his authorized representative. Engineer-in-Charge 
shall, as required, specify guidelines and additional procedures for quality 
control and other parameters in respect of materials, production and 
transportation of concrete mix which shall be binding on the contractor and 
the RMC plant. Only concrete as approved in design mix by Engineer-in-
Charge shall be produced in RMC plant and transport to the site. 

3.7 OPC (Conforming to IS: 8112) of brand / make / source as approved 
by Engineer-in- Charge shall only be used for production of concrete 
(RMC). 

 
3.8 It shall be the responsible of the contractor to ensure that RMC producer 

provides all necessary testing equipment and take all necessary measures 
to ensure quality control of ready mixed concrete. The RMC producer 
shall ensure that the materials purchased and used in the production of 
concrete conform to the stipulation of the relevant agreed standard and 
the requirements of the concrete mix design and quality control procedure. 
This shall be accomplished by visual checks, sampling and testing, 
certification from materials supplier and information / data from materials 
supplier 

 
3.9 RMC producer shall ensure that record of mix design and modifications is 

readily available in his computer at RMC plant for inspection of Engineer-
in-Charge or his authorized representative at any time. Any modifications 
in mix design shall be done only after the approval of Engineer-in-Charge. 

 
A quality control system shall be operated to control the strength of designed 
mixes to the required levels. The system shall include continuous analysis of 
results from cube tests. 



 

 
SPECIAL CONDITIONS 

Annexure -I 

 
 

1. Contractor has to make his own arrangement of barricading of segment 

where work to be taken up at his own cost. No extra payment will be 

made for this barricading. 

2. No advance payment will be made to the Sub-Contractor for any type of 

materials brought by him at site, required in connection with execution of 

the work or any other reason whatsoever. The payment will be made for 

any item of work in full or part thereof, done at site. 

3. Contractor should bring the materials at site in a manner that no damage 

to the existing structure and affecting day today work of building. 

 



 

CLAUSES OF CONTRACT 
 
 

Clause – I 
 

Performance Guarantee 
 
 

i) The contractor shall submit an irrevocable Performance Guarantee of 5% 
(Five Percent) of the tendered amount in addition to other deposits 
mentioned elsewhere in the contract for his proper performance of the 
contract agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) within period specified in Schedule ‘F’ from the 
date of issue of letter of acceptance. This period can be further extended 
by the Engineer-in-charge up to a maximum period as specified in Schedule 
‘F’ on written request of the contractor stating the reason for delays in 
procuring the Bank Guarantee, to the satisfaction of the Engineer-in-
Charge. This Guarantee shall be in the form of Deposit at call receipt of an 
scheduled bank/Banker’s cheque of any scheduled bank/Demand Draft of 
any scheduled bank/Pay Order of any scheduled bank (in case guarantee 
amount is less than Rs.1,00,000.00) or Govt. Securities or Fixed Deposit 
Receipts or Guarantee Bonds of any scheduled Bank or the State Bank of 
India in accordance with the form annexed hereto. In case a fixed deposit 
receipt of any bank is furnished by the contractor to the organization as part 
of the performance guarantee and the bank is unable to make payment 
against the said fixed deposit receipt, the loss caused thereby shall fall on 
the contractor and the contractor shall forthwith on demand furnish 
additional security to the organization to make good the deficit. 

 
 

ii) The performance Guarantee shall be initially valid up to the stipulated date 
of completion plus 60 days beyond that. In case the time of completion of 
work gets enlarged, the contractor shall get the validity of Performance 
Guarantee extended to cover such enlarged time for completion of work. 
After recording of the completion certificate for the work by the competent 
authority, the performance guarantee shall be returned to the contractor, 
without any interest. 

 

iii) The organization shall not make a claim under the Performance guarantee 
except for amounts to which the organization is entitled under the contract 
(notwithstanding and/or without prejudice to any other provisions in the 
contract agreement) in the event of: 

 

(a) Failure by the contractor to extend the validity of the Performance 



 

Guarantee as described herein above, in which event the organization 
may claim the full amount of the Performance Guarantee. 

 

(b) Failure by the contractor to pay to the Organization any amount 
due, either as agreed by the contractor or determined under any of the 
clauses/conditions of the agreement, within 30 days of the service of 
notice to this effect by engineer-in- Charge. 

 
iv) In the event of the contract being determined or rescinded under provision 

of any of the clause/condition of the agreement, the performance 
guarantee shall stand forfeited in full and shall be absolutely at the disposal 
of the Organization. 

 
 
 

Clause – 1 A 

Recovery of Security Deposit: - As per CPWD Manual. 

All compensations or the other sums of money payable by the contractor under the 
terms of this contract may be deducted from, or paid by the sale of a sufficient part of 
his security deposit or from the interest arising there from, or from any sums which 
may be due to or may become due to the contractor by Organization on any account 
whatsoever and in the event of his Security Deposit being reduced by reason of any 
such deductions or sale as aforesaid, the contractor shall within 10 days make good 
in cash or fixed deposit receipt tendered by the State Bank of India or by Scheduled 
Bank or Organization Securities (if deposited for more than 12 months) endorsed in 
favor of the Organization, any sum or sums which may have been deducted from, or 
raised by sale of his security deposit or any part thereof. The security deposit shall 
be collected from the running bills of the contractor at the rates mentioned above and 
the Earnest money if deposited in cash at the time of tenders will be treated a part of 
the Security Deposit. 

Note – 1: Government papers tendered as security will be taken at 2.5% (two and 
half percent) below its market price or at its face value, whichever is less. The market 
price of Government paper would be ascertained by the Engineer –in-charge at the 
time of collection of interest and the amount of interest to the extent of deficiency in 
value of the Government paper will be withheld if necessary. 

Note – 2: Government Securities will include all forms of Securities mentioned in rule 
No. 274 of the 
G.F Rules except fidelity bond. This will be subject to the observance of the 
condition mentioned under the rule against each form of security. 

 
Note - 3: Note 1 & 2 above shall be applicable for both clause 1 & 1 A 

Clause -2 



 

Compensation for Delay :- If the contractor fails to maintain the required progress 
in terms of clause 5 or to complete the work and clear the site on or before the contract 
or extended date of completion, he shall without prejudice to any other right or remedy 
available under the law to the Organization on account of such breach, pay as agreed 
compensation the amount calculated at the rate of 0.5% per week as the GENERAL 
MANAGER, Greater Noida of NHDC (whose decision in writing shall be final and 
binding ) may decide on the amount of tendered value of the work for every completed 
month (as applicable) that the progress remains below that specified in Clause 5 or 
that the work remains in- complete. This will also apply to items or group of items for 
which a separate period of completion has been specified. 

Provided always that the total amount of compensation for delay to be paid under this 
Condition shall not exceed 10% of the Tendered Value of work 

The amount of compensation may be adjusted or set-off against any sum payable to 
the Contractor under this or any other contract with the Organization. In case, the 
contractor does not achieve a particular milestone mentioned in Schedule ‘F’, or the 
re-scheduled milestone (s) in terms of clause 5.4, the amount shown against that 
milestone shall be withheld to be adjusted against the compensation levied at the 
final grant of Extension of Time. Withholding of this amount on failure to achieve a 
milestone shall be automatic, without any notice to the contractor. However, if the 
contractor catches up with the progress of the work, on the subsequent milestone (s), 
with the held amount shall be released. In case the contractor fails to make up for the 
delay in subsequent milestone (s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest, whatsoever, shall be 
payable on such withheld amount. 

Clause – 3 

When Contract can be determined: - Subject to other provisions contained in this 
clause the GENERAL MANAGER may, without prejudice to his any other rights or 
remedy against the contractor in respect of any delay, inferior workmanship, any 
claims for damages and/ or any other provisions of this contract or otherwise, and 
whether the date of completion has or has not elapsed, by notice in writing absolutely 
determine the contract in any of the following cases: 

i). If the contractor having been given by the GENERAL MANAGER a notice in writing 
to rectify, reconstruct or replace any defective work or that the work is being 
performed in an inefficient or otherwise improper or unworkman like manner shall 
omit to comply with the requirement of such notice for a Period of seven days 
thereafter. 

 
ii). If the contractor being a company shall pass a resolution or the court shall make 

an order 
 

that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court or 
the creditor to appoint a receiver or a manager or which entitle the court to make a 
winding up order. 



 

 
iii). If the contractor has, without reasonable cause, suspended the progress of the 
work or has failed to proceed with the work with due diligence so that in the opinion 
of the GENERAL MANAGER (which shall be final and binding) he will be unable to 
secure completion of the work by the date for completion and continues to do so after 
a notice in writing of seven days from the GENERAL MANAGER. 

 
iv). If the Contractor fails to complete the work within the stipulated date or items of 
work with individual date of completion, if any, stipulated, on or before such date(s) 
of completion and does not complete them within the period specified in a notice 
given in writing in that behalf by the GENERAL MANAGER. 

 
v). If the contractor persistently neglects to carry out his obligations under the contract 
and / or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days after 
a notice in writing is given to him in that behalf by the GENERAL MANAGER. 

 
vi). If the contractor commits any acts mentioned in Clause 21 hereof: 

When the contractor has made himself liable for action under any of the cases 
aforesaid, The GENERAL MANAGER, Greater Noida, NHDC shall have 
powers: 

 
a). To determine or rescind the contract as aforesaid (of which termination 

or rescission notice in writing to the contractor under the hand of the 
GENERAL MANAGER shall be conclusive evidence). Upon such 
determination or rescission the Earnest Money Deposit, security deposit 
already recovered and the performance guarantee under the contract shall 
be liable to be forfeited and shall be absolutely at the disposal of the 
Organization. 

b). After giving notice to the contractor to measure up the work of the contractor 
and to take such whole or the balance work as shall be un-executed out of 
his hands to give it to another contractor to complete the work. The 
contractor whose contract is determined or rescinded as above shall not 
be allowed to participate in the tendering process for the balance work. 

In the event of above courses being adopted by the GENERAL MANAGER the 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any materials or entered into any 
engagements or made any advances on account or with a view to the execution of 
the work or the performance of the contract. And in case action is taken under any of 
the provision aforesaid the contractor shall not be entitled to recover or be paid any 
sum for any work thereof or actually performed under this contract unless and until 
the Engineer – in-Charge has certified in writing the performance of such work and 
the value payable in respect thereof and he shall only be entitled to be paid the value 
so certified. 
Clause – 3A 



 

In case, the work cannot be started due to reasons not within the control of the 

contractor within 1/8th of the stipulated time of completion of the work, either party 
may close the contract. In such eventuality, the Earnest Money Deposit and the 
Performance Guarantee of the Contractor shall be refunded, but no payment on 
account of interest, loss of profit or damages etc. shall be payable at all. 

Clause – 4 

Contractor liable to pay compensation even if action not taken under clause 3 
:- In any case in which any of the powers conferred upon the GENERAL MANAGER 
by Clause – 3 thereof, shall have become exercisable and the same are not 
exercised, the non exercise thereof shall not constitute a waiver of any of the 
conditions hereof and such powers shall notwithstanding be exercisable in the event 
of any future case of default by the contractor and the liability of the contractor for 
compensation shall remain unaffected. In the event of the GENERAL MANAGER 
putting in force all or any of the powers vested in him under the preceding clause he 
may, if he so dNHDCres after giving a notice in writing to the contractor, take 
possession of (or at the sole discretion of the GENERAL MANAGER which shall be 
final and binding on the contractor) use as on hire (the amount of the hire money 
being also in the final determination of the GENERAL MANAGER) all or any tools 
plant, materials and stores, in or upon the works, or the site thereof belonging to the 
contractor, or procured by the contractor and intended to be used for the execution 
of the work/or any part thereof, paying or allowing for the same in account at the 
contract rates or, in the case of these not being applicable, at current market rates to 
be certified by the Engineer-in-Charge whose certificate thereof shall be final, and 
binding on the contractor otherwise the GENERAL MANAGER by notice in writing 
may order the contractor or his clerk of the works, foreman or other authorized agent 
to remove such tools, plant, materials or stores from the premises (within a time to 
be specified in such notice) in the event of the contractor failing to comply with any 
such requisition, the GENERAL MANAGER may remove them at the contractor’s 
expense or sell them by auction or private sale on account of the contractor and his 
risk in all respects and the certificate of the Engineer-in-Charge as to the expenses 
of any such removal and the amount of the proceeds and expense of any such sale 
shall be final and conclusive against the contractor. 

Clause – 5 

Time and Extension for delay: - The time allowed for execution of the Works as 
specified in Schedule `F’ or the extended time in accordance with these conditions 
shall be the essence of the Contract. The execution of the works shall commence 
from the time period as mentioned in letter of award after the date on which the 
GENERAL MANAGER issues written orders to Commence the work or from the 
date of handing over of the site whichever is later. If the contractor commits default 
in commencing the execution of the work as aforesaid Organization shall without 
prejudice to any other right or remedy available in law, be at liberty to forfeit the 
earnest money absolutely. 

5.1 As soon as possible after the contract is concluded the contractor shall submit a 



 

Time and Progress Chart for each milestone and get it approved by the Engineer-in 
–charge. The chart shall be prepared in direct relation to the time stated in the 
Contract documents for completion of items of works. It shall indicate the forecast of 
the dates of commencement and completion of various trades of sections of the work 
and may be amended as necessary by agreement between the GENERAL 
MANAGER and the contractor within the limitations of time imposed in the contract 
documents, and further to ensure good progress during the execution of the work, 
the contractor shall in all cases in which the time allowed for any work exceeds one 
month (save for special jobs for which a separate programmed has been agreed 
upon) complete the work as per milestone given in schedule ‘F’. 

5.2 If the work(s) be delayed by: - 

 i). Force majeure or 

 ii). Abnormally bad weather, or 

 iii). Serious loss or damage by fire or 

 iv). Civil commotion, local commotion of workmen, strike or lockout, affecting 
any of 

  the trades employed on the work, or. 

 v). delay on the part of other contractors or tradesmen engaged by GENERAL 
MANAGER in executing work not forming part of the contract or. 

   

 vi). Any other cause which, in the absolute discretion of the authority mentioned 
in schedule `F’ is beyond the contractor’s control. Then upon the happening 
of any such event causing delay, the contractor shall immediately give notice 
thereof in writing to the GENERAL MANAGER but shall nevertheless use
constantly his best endeavors to prevent or make good the delay and shall 
do all that may be reasonably required to the satisfaction of the GENERAL 
MANAGER to proceed with the works. 

5.3 Request for rescheduling of milestones and extension of time, to be eligible for
consideration, shall be made by the Contractor in writing within fourteen days of 
the  Happening of the event causing delay on the prescribed form. The contractor 
may also, if Practicable, indicate in such a request the period for which extension 
is desired. 

5.4 In any such case the GENERAL MANAGER, Greater Noida of the NHDC may give a 
fair and reasonable extension of Time and reschedule the milestones for completion
of work. Such extension shall be Communicated to the contractor by the GENERAL 
MANAGER, Greater Noida of the NHDC in writing, within 3 months of the date of 
receipt of such request. Non-application by the contractor for extension of time shall 
not be a bar for giving a fair and reasonable extension by the GENERAL MANAGER
and this shall be binding on the contractor. 



 

Clause – 6 

Measurements of Work Done: - Engineer- in- Charge shall, except as otherwise 
provided, ascertain and determine by measurement the value of work done in 
accordance with the contract. 

All measurements of all items having financial value shall be entered in Measurement 
Book and/ or level field book so that a complete record is obtained of all works 
performed under the contract. 

All measurements and levels shall be taken jointly by the Engineer- in- Charge or his 
authorized representative and by the contractor or his authorized representative from 
time to time during the progress of the work and such measurements shall be signed 
and dated by the Engineer- in-Charge or his authorized representative and the 
contractor or his authorized representative in token of their acceptance. If the 
contractor objects to any of the measurements recorded, a note shall be made to that 
effect with reason and signed by the concerned parties. 

If for any reason the contractor or his authorized representative is not available and 
the work of recording measurements is suspended by the Engineer- in- Charge or 
his representative, the Engineer- in- Charge and the department shall not entertain 
any claim from contractor for any loss or damages on this account. If the contractor 
or his authorized representative does not remain present at the time of such 
measurements after the contractor or his authorized representative has been given 
a notice in writing three (3) days in advance or fails to countersign or to record 
objection within a week from the date of the measurements, then such measurements 
recorded in his absence by the Engineer- in- Charge or his representative shall be 
deemed to be accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for measurements and recording levels. 
Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in 
the specifications notwithstanding any provision in the relevant `Standard method of 
measurement or any general or local custom. In the case of items which are not 
covered by specifications, measurements shall be taken in accordance with the 
relevant standard method of measurement issued by the Bureau of Indian Standards 
and if for any item no such standard is available then a mutually agreed method shall 
be followed. 

The contractor shall give not less than seven days’ notice to the Engineer- in- Charge 
or his authorized representative in charge of the work before covering up or otherwise 
placing beyond the reach of measurement any work in order that the same may be 
measured and correct dimensions thereof be taken before the same is covered up or 
placed beyond the reach of measurement and shall not cover up and place beyond 
reach of measurement any work without consent in writing of the Engineer- in- 
Charge or his authorized representative in charge of the work who shall within the 



 

aforesaid period of seven days inspect the work, and if any work shall be covered up 
or placed beyond the reach of measurements without such notice having been given 
or the Engineer- in- Charge’s consent being obtained in writing the same shall be 
uncovered at the contractor’s expense, or in default thereof no payment or allowance 
shall be made for such work or the materials with which the same was executed. 

Engineer- in- Charge or his authorized representative may cause either themselves 
or through another officer of the department to check the measurements recorded 
jointly or otherwise as aforesaid and all provisions stipulated herein above shall be 
applicable to such checking of measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work 
in the measurement book and/ or its payment in the interim, on account of final bill 
shall not be considered as conclusive evidence as to the sufficiency of any work or 
material to which it relates nor shall it relieve the contractor from liabilities from any 
over measurement or defects noticed till completion of the defect’s liability period. 

Clause – 7 

Completion certificate and completion plans :- Within ten days of the completion 
of the work, the contractor shall give notice of such completion to the Engineer-in-
charge and within thirty days of the receipt of such notice the Engineer-in-charge 
shall inspect the work and if there is no defect in the work shall furnish the contractor 
with a final certificate of completion, otherwise a provisional certificate of physical 
completion indicating defects (a) to be rectified by the contractor and/or(b) for which 
payment will be made at reduced rates shall be issued. But no final certificate of 
completion shall be issued, nor shall the work be considered to be complete until 
the contractor shall have removed from the premises on which the work shall be 
executed all scaffolding, surplus materials, rubbish and all huts and sanitary 
arrangements required for his/ their work people on the site in connection with the 
execution of the works as shall have been erected or constructed by the contractor(s) 
and cleaned off the dirt from all wood work, doors, windows, walls, floor or other parts 
of the building, in, upon, or about which the work is to be executed or of which he 
may have had possession for the purpose of the execution thereof, and not until the 
work shall have been measured by the Engineer-in-charge. If the contractor shall fail 
to comply with the requirements of this clause as to removal of scaffolding, surplus 
materials and rubbish and all huts and sanitary arrangements as aforesaid and 
cleaning of dirt on or before the date fixed for the completion of work, the Engineer-
in-Charge may at the expense of the contractor 

remove such scaffolding surplus materials and rubbish etc and dispose of the same 
as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no 
claim in respect of scaffolding or surplus materials as aforesaid except for any sum 
actually realized by the sale thereof. 

Clause 7A 

Contractor to keep site clean:- The splashes and droppings from white washing, 



 

color washing, painting etc. on walls, floor windows etc. shall be removed and the 
surface cleaned simultaneously with the completion of these items of work in the 
individual rooms, quarters or premises etc. where the work is done without waiting 
for the actual completion of all the other items of work in the contract. In case the 
contractor fails to comply with the requirements of this clause, the Engineer-in- 
charge shall have the right to get this work done at the cost of the contractor either 
departmentally or through any other agency. Before taking such action, the Engineer-
in-charge shall give ten days’ notice in writing to the contractor. 

Clause 7 B 

Completion plans to be submitted by the Contractor: - The contractor shall submit 
five sets of completion plans within thirty days of the completion of the work along 
with soft copy. 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be 
liable to pay a sum equivalent to 2.5% of the value of the work subject to ceiling of 
Rs. 1,00,000/- (Rupees One Lakhs Only) as may be fixed by GENERAL MANAGER, 
Greater Noida of the NHDC concerned and in this respect the decision of the 
GENERAL MANAGER, Greater Noida, NHDC shall be final and binding on the 
contractor. 

Clause 8 

Payment of final bill: - The final bill shall be submitted by the contractor in the 
manner as specified in CPWD procedure / guideline, three months of physical 
completion of the work or within one month of the date of the final certificate of 
completion furnished by the Engineer-in-charge whichever is earlier. The contractor 
shall make no further claims after submission of the final bill and these shall be 
deemed to have been waived and extinguished. Payments of those items of the bill 
in respect of which there is no dispute and of items in dispute, for quantities and rates 
as approved by engineer-in-charge, will as far as possible be made within six months 
from the date of receipt of the bill by the Engineer-in-charge or his authorized 
representative. 

Clause 9A 

Materials to be provided by the contractor: - The contractor shall at his own cost 
provide all Brand-New materials required for the works. The contractor shall, at his 
own expense and without delay; supply to Engineer-in-charge samples of materials 
to be used on the work and shall get these approved in advance. All such materials 
to be provided by the contractor shall be in conformity with the specifications laid 
down or referred to in the contract. The contractor shall, if requested by the Engineer-
in-charge furnish proof, to the satisfaction of the Engineer-in-charge that the materials 
so comply. The Engineer-in-charge shall within five days of supply of samples or 
within five days of the receipt of test result intimate to the contractor in writing whether 
samples are approved by him or not. If samples are not approved the contractor shall 
forthwith arrange to supply to the Engineer-in- Charge for his approval fresh samples 



 

complying with the specifications laid down in the contract. When materials are 
required to be tested in accordance with specification, approval of the Engineer- in-
charge shall be issued after the test results are received. 

The contractor shall at his risk and cost submit the samples of materials to be 
tested or analyzed and shall not make use of or incorporate in the work any materials 
represented by the samples until the required tests or analysis have been made and 
materials finally accepted by the Engineer-in- charge. The contractor shall not be 
eligible for any claim or compensation either arising out of any delay in the work or 
due to any corrective measures required to be taken on account of and as a result of 
testing of materials. 

The contractor shall at his risk and cost make all arrangements and shall provide all 
facilities as the Engineer-in-charge may require for collecting, and preparing the 
required number of samples for such tests at such time and to such place or places 
as may be directed by the Engineer-in-charge and bear all charges and cost of testing 
unless specifically provided for otherwise elsewhere in the contract or specifications. 
The Engineer-in-Charge or his authorized representative and Architect shall at all 
times have access to the work and to all such workshops and places where work is 
being prepared or from where materials manufactured articles, or machinery are 
being obtained for the works and the contractor shall afford every facility and every 
assistance in obtaining the right to such access. 

The Engineer-in-charge shall have full powers to require the removal from the 
premises of all materials which in his opinion are not in accordance with the 
specifications and in case of default the Engineer-in-charge shall be at liberty to 
employ at the expense of the contractor, other persons to remove the same without 
being answerable or accountable for any loss or damage that may happen or arise 
to such materials. The Engineer-in-charge shall also have full powers to require other 
proper materials to be substitute thereof and in case of default the Engineer-in-
Charge may cause the same to be supplied and all costs which may attend such 
removal and substitution shall be borne by the contractor. 

Clause 9 B 

i). Secured Advance on Non-perishable Materials: - 

The contractor, on signing an indenture in the form to be specified by the Engineer-
in-charge shall not be entitled to be paid during the progress of the work. 

Clause – 9 C 

If after submission of the tender, the wages of labour increases as a direct result of 
the coming into force of any fresh law, or statutory rule or order and such increase in 
wages prevailing at the time of the last stipulated date for receipt of the tenders 
including extensions if any for the work, and the contractor thereupon necessarily and 
properly pays such increased wages then the amount of the contract shall accordingly 
be varied and provided further that any such increase shall not be payable if such 



 

increase has become operative after the stipulated date of completion of the work in 
question. 

If after submission of the tender, wages of labour is decreased as a direct result of 
the coming into force of any fresh law statutory rules or order and such decrease in 
the wages prevailing at the time of receipt of the tender for the work, Organization 
shall in respect of labour engaged on the execution of the work after the date of 
coming into force of such law statutory rule or order be entitled to deduct from the 
dues of the contractor, such amount as shall be equivalent to the difference between 
the wages as prevailed at the time of the last stipulated date for receipt of tenders 
including extensions if any for the work and the wages of labour on the coming into 
force of such law, statutory rule or order. 

The contractor shall, for the purpose of this condition, keep such books of account 
and other documents as are necessary to show the amount of any increase claimed 
or reduction available and shall allow inspection of the same by a duly authorized 
representative of the Government, and further shall, at the request to the Engineer-
in-charge may require any documents so kept and such other information as the 
Engineer-in-charge may require. 

The contractor shall, within a reasonable time of his becoming aware of any alteration 
in the wages of labour, give notice thereof to the Engineer-in-charge stating that the 
same is given pursuant to this condition together with all information relating thereto 
which he may be in position to supply. 

Clause – 9 D 

Dismantled material Organization Property:- The contractor shall treat all 
materials obtained during dismantling of a structure, excavation of the site for a work, 
etc as NHDC’s property and such materials shall be disposed off to the best 
advantage of NHDC according to the instructions in writing issued by the Engineer-
in-Charge 

Clause – 10 
 

Work to be executed in accordance with specifications, drawings, orders etc.:- 
The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and otherwise in 
every respect in strict accordance with CPWD Specifications for 2009,Vol-I & Vol-II 
with up to date correction slips. The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect of the work 
signed by the Engineer-in-charge and the contractor shall be furnished free of charge 
one copy of the contract documents together with specifications, designs, drawings 
and instructions as are not included in the standard specifications of Central Public 
Works Department specified in schedule `F’ or in any Bureau of Indian Standard or 
any other, published standard or code or, Schedule of Rates or any other printed 
publication referred to elsewhere in the contract. 



 

The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools 
and plants including for measurements and supervision of all works structural plans 
and other things of temporary or permanent nature required for such execution and 
maintenance in so far as the necessity for providing these, is specified or is 
reasonably inferred from the contract. The contractor shall take full responsibility for 
adequacy, suitability and safety of all the works and methods of construction. 

Clause 11: 
 

Deviations/Variations Extent and Pricing :- The GENERAL MANAGER shall have 
power (i) to make alteration in, omissions from, additions to, or substitutions for the 
original specifications, drawings, designs and instructions that may appear to him to 
be necessary or advisable during the progress of the work, and (ii) to omit a part of 
the works in case of non-availability of a portion of the site or for any other reasons 
and the contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the GENERAL MANAGER and such 
alterations, omissions, additions or substitutions shall form part of the contract as if 
originally provided therein and any altered, additional or substituted work which the 
contractor may be directed to do in the manner specified above as part of the works, 
shall be carried out by the contractor on the same conditions in all respects including 
price on which he agreed to do the main work except as hereafter provided. 

12.1 The time for completion of the works shall, in the event of any deviations resulting 
in additional cost over the tendered value sum being ordered, be extended, if 
requested by the contractor, as follows:- 

i) In the proportion which the additional cost of the altered, additional or substituted 
work, bears to the original tendered value plus. 

ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-charge. 

 
 

12.2 In the case of extra item(s) the contractor may within fifteen days of receipt of 
order of occurrence of the item(s) claim rates, supported by proper analysis, for 
the work and the engineer-in-charge shall within one month of the receipt of the 
claims supported by analysis after giving consideration to the analysis of the rates 
submitted by the contractor, determine the rates on the basis of the market rates 
and the contractor shall be paid in accordance with the rates so determined. 

In the case of substituted items, the rate for the agreement item (to be substituted) 
and substituted item shall also be determined in the manner as mentioned in the 
aforesaid para. 

 
a) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted) the rate payable to the 



 

contractor for the substituted item shall be the rate for the agreement item (to 
be substituted) so increased to the extent of the difference between the 
market rates of substituted item and the agreement item (to be substituted). 

b) If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted) the rate payable to the 
contractor for the substituted item shall be the rate for the agreement item ( 
to be substituted) so, decreased to the extent of the difference between the 
market rates of substituted item and the agreement item(to be substituted). 

12.3 The contractor shall send to the Engineer-in-Charge once every three months 
and up to date account giving complete details of all claims for additional 
payments to which the contractor may consider himself entitled and of all 
additional work ordered by the Engineer-in-Charge which he has executed during 
the preceding quarter failing which the contractor shall 

Be deemed to have waived his right. However, the GENERAL MANAGER may 
authorize consideration of such claims on merits. 

12.4 Any operation incidental to or necessarily has to be in contemplation of tenderer 
while filling tender, or necessary for proper execution of the item included in the 
Schedule of quantities or in the schedule of rates mentioned above, whether or 
not, specifically indicated in the description of the item and the relevant 
specifications, shall be deemed to be included in the rates quoted by the tenderer 
or the rate given in the said schedule of rates, as the case may be. Nothing 
extra shall be admissible for such operations. 

 
Clause 12 

Foreclosure of Contract due to Abandonment or Reduction in Scope of Work: 
- If at any time after acceptance of the tender, NHDC shall decide to abandon or 
reduce the scope of the works for any reason whatsoever and hence not require the 
whole or any part of the works to be carried out, the GENERAL MANAGER shall give 
notice in writing to that effect to the contractor and the contractor shall act accordingly 
in the matter. The contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have 
derived from the execution of the works in full but which he did not derive in 
consequence of the foreclosure of the whole or part of the works. 

The contractor shall be paid at contract rates full amount for works executed at site 
and in addition, a reasonable amount as certified by the Engineer-in-charge for the 
items hereunder mentioned which could not be utilized on the work to the full extent 
in view of the foreclosure: - 

i). Any expenditure incurred on preliminary site work, e.g. temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and 
water storage tanks. 

ii). NHDC shall have the option to take over contractor’s materials or any part thereof 



 

either brought to site or of which the contractor is legally bound to accept delivery from 
suppliers (for incorporation in or incidental to the work) provided, however, NHDC 
shall be 

iii). shall offer or give or agree to give to any person in NHDC service or to any other 
person on his behalf any gift or consideration of any kind as an inducement or reward 
for doing or forbearing to do or for having done or forborne to do any act in relation to 
the obtaining or execution of this or any other contract for NHDC; or 

iv).Shall enter into a contract with NHDC in connection with which commission has 
been paid or agreed to paid by him or to his knowledge, unless the particulars of any 
such commission and the terms of payment thereof have been previously disclosed 
in writing to the Accepting Authority/ GENERAL MANAGER ; or 

v).Shall obtain a contract with NHDC as a result of wrong tendering or other non-
bonafide methods of competitive tendering; or 

vi).being an individual , or if a firm, any partner thereof shall at any time be adjudged 
insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceedings for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or assignment of 
his effects or composition or arrangement for the benefit of his creditors or purport so 
to do, or if any application be made under any Insolvency Act for the time being in 
force for the sequestration of his estate or if a trust deed be executed by him for 
benefit of his creditors: or 

vii). Being a company, shall pass a resolution or the Court shall make an order for the 
winding up of the company, or a receiver or manager on behalf of the debenture 
holders or otherwise shall be appointed or circumstances shall arise which entitle the 
Court or debenture holders to appoint a receiver or manager ; or 

viii). Shall suffer an execution being levied on his goods and allow it to be continued 
for a period of 21 days; or 

ix). Assigns, transfers, sublets (engagement of labour on a piece-work basis or of 
labour with materials not to be incorporated in the work, shall not be deemed to be 
subletting) or otherwise parts with or attempts to assign, transfer sublet or otherwise 
parts with the entire works or any portion thereof without the prior written approval of 
the Accepting Authority: 

The Accepting Authority may, without prejudice to any other right or remedy which 
shall have accrued or shall accrue hereafter to NHDC, by a notice in writing to cancel 
the contract as whole or only such items of work in default from the Contract. 

 
 

Clause - 13 

The GENERAL MANAGER shall on such cancellation by the Accepting Authority 



 

have powers to: 

a). take possession of the site and any materials, constructional plant, 
implements, stores etc., thereon; and/or 

b). carry out the incomplete work by any means at the risk and cost of the 
contractor. 

On cancellation of the contract in full or in part, the GENERAL MANAGER shall 
determine what amount, if any, is recoverable from the contractor for completion of 
the works or part of the works or in case the works or part of the works is not to be 
completed, the loss or damage suffered by NHDC. In determining the amount, credit 
shall be given to the contractor for the value of the work executed by him up to to 
time of cancellation, the value of contractor’s materials taken over and incorporated 
in the work and use of plant and machinery belonging to the contractor. 

Any excess expenditure incurred or to be incurred by NHDC in completing the works 
or part of the works or the excess loss or damages suffered or may be suffered by 
NHDC as aforesaid after allowing such credit shall without prejudice to any other right 
or remedy available to NHDC in law be recovered from any moneys due to the 
contractor on any account, and if such moneys are not sufficient the contractor 
shall be called upon in writing and shall be liable to pay the same within 30 days. 

If the contractor shall fail to pay the required sum within the aforesaid period of 30 
days the GENERAL MANAGER shall have the right to sell any or all of the 
contractor’s unused materials, constructional plant, implements, temporary buildings, 
etc and apply the proceeds of sale thereof towards the satisfaction of any sums due 
from the contractor under the contract and if thereafter there be any balance 
outstanding from the contractor, it shall be recovered in accordance with the 
provisions of the contract. 

Any sums in excess of the amounts due to the NHDC and unsold materials, 
constructional plant, etc. shall be returned to the contractor, provided always that if 
cost or anticipated cost of completion by NHDC of the works or part of the works is 
less than the amount which the contractor would have been paid had he completed 
the works or part of the works, such benefit shall not accrue to the contractor. 

Clause - 14 Suspension of work 

i).The contractor shall, on receipt of the order in writing of the GENERAL MANAGER, 
(whose decision shall be final and binding on the contractor) suspend the progress 
of the works or any part thereof for such time and in such manner as the GENERAL 
MANAGER may consider necessary so as not to cause any damage or injury to the 
work already done or endanger the safety thereof for any of the following reasons : 

a).On account of any default on the part of the contractor or 

b).for proper execution of the works or part thereof for reasons other than the default 
of the contractor or 



 

c).for safety of the works or part thereof 

The contractor shall, during such suspension, properly protect and secure the works 
to the extent necessary and carry out the instructions given in that behalf by the 
GENERAL MANAGER. 

ii).If the suspension is ordered for reasons (b) and (c) in sub-Para (I) above: 

a).The contractor shall be entitled to an extension of time equal to the period of every 
such suspension PLUS 25% for completion of the item or group of items of work for 
which a separate period of completion is specified in the contract and of which the 
suspended work forms a part and : 

b) If the total period of all such suspensions in respect of an item or group of 
items or work for which a separate period of completion is specified in the contract 
exceeds thirty days, the contractor shall, in addition, be entitled to such compensation 
as the GENERAL MANAGER may consider reasonable in respect of salaries and/ or 
wages paid by the contractor to his employees and labour at site, remaining idle 
during the period of suspension, adding thereto 2% to cover indirect expenses of the 
contractor. Provided the contractor submits his claim supported by details to the 
GENERAL MANAGER within fifteen days of the expiry of the period of 30 days. 

 

iii).If the works or part thereof is suspended on the orders of the GENERAL 
MANAGER for more than three months at a time, except when suspension is ordered 
for reason (a) in sub-Para (I) above, the contractor may after receipt of such order 
serve a written notice on the GENERAL MANAGER requiring permission within 
fifteen days from receipt by the GENERAL MANAGER of the said notice, to proceed 
with the work or part thereof in regard to which progress has been suspended and if 
such permission is not granted within that time, the contractor, if he intends to treat 
the suspension, where it affects only a part of the works as an omission of such part 
by the NHDC or where it affects whole of the works, as an abandonment of the works 
by the NHDC, shall within ten days of expiry of such period of 15 days give notice in 
writing of his intention to the GENERAL MANAGER. In the event of the contractor 
treating the suspension as an abandonment of the contract by the NHDC, he shall 
have no claim to payment of any compensation on account of any profit or advantage 
which he might have derived from the execution of the work in full but which he could 
not derive in consequence of the abandonment. He shall, however, be entitled to 
such compensation, as the GENERAL MANAGER may consider reasonable, in 
respect of salaries and/ or wages paid by him to his employees and labour at site, 
remaining idle in consequence adding to the total thereof 2% to cover indirect 
expenses of the contractor provided the contractor submits his claim supported by 
details to the GENERAL MANAGER within 30 days of the expiry of the period of 3 
months. 

Clause 15 

Action in case work not done as per specifications :- All works under or in course 



 

of execution or executed in pursuance of the contract shall at all times be open and 
accessible to the inspection and supervision of the GENERAL MANAGER, his 
authorized subordinates in charge of the work / architect and all the superior officers 
of the NHDC and the Chief Technical examiner’s office, and the contractor shall, at 
all times, during the usual working hours and at all other times at which reasonable 
notice of the visit of such officers has been given to the contractor, either himself be 
present to receive orders and instructions or have a responsible agent duly accredited 
in writing, present for that purpose. Orders given to the contractor’s agent shall be 
considered to have the same force as if they had been given to the contractor 
himself. If it shall appear to the Engineer-in-charge or his authorized subordinates in 
charge of the work or to the Architect or the Chief Technical Examiner or his 
subordinate officers, that any work has been executed with unsound, imperfect or 
unskillful workmanship, or with materials or articles provided by him for the execution 
of the work which are unsound or of a quality inferior to that contracted or otherwise 
not in accordance with the contract the contractor shall, on demand in writing which 
shall be made within six months of the completion of the work from the Engineer-in-
charge specifying the work, materials or articles complained of notwithstanding that 
the same may have been passed, certified and paid for forthwith rectify, or remove 
and reconstruct the work so specified in whole or in part, as the case may require or 
as the case may be, remove the materials or articles so specified and provide other 
proper and suitable materials or articles at his own charge and cost. In the event of 
the failing to do so within a period specified by the Engineer-in-charge in his demand 
aforesaid, then the contractor shall be liable to pay compensation at the same rate 
as under clause 2 of the contract (for non-completion of the work in time) for this 
default. 

In such case the Engineer-in-charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the 
GENERAL MANAGER may consider reasonable during the preparation of on 
account bills or final bill if the item is so acceptable without detriment to the safety 
and utility of the item and the structure or he may reject the work outright without any 
payment and/ or get it and other connected and incidental items rectified, or removed 
and re- executed at the risk and cost of the contractor. Decision of the GENERAL 
MANAGER to be conveyed in writing in respect of the same will be final and binding 
on the contractor. 

Clause – 16 

Contractor Liable for damages, defects during maintenance period :- If the 
contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road curb, fence, 
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass 
or grassland, or cultivated ground contiguous to the premises on which the work or 
any part is being executed, or if any damage shall happen to the work while in 
progress, from any cause whatever of if any defect, shrinkage or other faults appear 
in the work within twelve months (6 months in the case of any work other than road 
work costing Rs. 1,00,000/- and below) after a certificate final or otherwise its 



 

completion shall have been given by the GENERAL MANAGER as aforesaid arising 
out of defect or improper materials or workmanship the contractor shall upon receipt 
of a notice in writing on that behalf make the same good by other workmen and deduct 
the expense from any sums that may be due or at any time thereafter may become 
due to the contractor, or from his security deposit or the proceeds of sale thereof or 
of a sufficient portion thereof. The security deposit of the contractor shall not be 
refunded before the expiry of twelve months after the issue of the certificate final or 
otherwise, of completion of work, or till the final bill has been prepared and passed 
whichever is later. 

Clause 17 

Contractor to Supply Tools & Plants etc. :- The contractor shall provide at his own 
cost all materials, plant, tools, appliances, implements, ladders, cordage, tackle, 
scaffolding and temporary works required for the proper execution of the work, 
whether original, altered or substituted and whether included in the specification or 
other documents forming part of the contract or referred to in these conditions or not, 
or which may be necessary for the purpose of satisfying or complying with the 
requirements of the Engineer-in-charge as to any matter as to which under these 
conditions he is entitled to be satisfied, or which he is entitled to require together with 
carriage there of to and from the work. The contractor shall also supply without charge 
the requisite number of persons with the means and materials, necessary for the 
purpose of setting out works, and counting, weighing and assisting the measurement 
for examination at any time and from time to time of the work or materials. Failing his 
so doing the same may be provided by the Engineer-in-charge at the expense of the 
contractor and the expenses may be deducted, from any money due to the contractor, 
under this contract or otherwise and/or from his security deposit or the proceeds of 
sale thereof, or of a sufficient portions thereof. 

 
 

Clause 17A 

Recovery of compensation paid to workman :- In every case in which by virtue of 
the provisions sub-section (1) of section 12, of the Workmen’s Compensation Act, 
1923, NHDC is obliged to pay compensation to a workman employed by the 
contractor, in execution of the works, NHDC will recover from the contractor for the 
amount of the compensation so paid ; and, without prejudice to the rights of the NHDC 
under sub-section (2) of Section 12, of the said Act, NHDC shall be at liberty to recover 
such amount or any part thereof by deducting it from the security deposit or from any 
sum due by NHDC to the contractor whether under this contract or otherwise. NHDC 
shall not be bound to contest any claim made against it under sub-section 

 
(1) Section 12, of the said Act, except on the written request of the contractor and 
upon his giving to NHDC full security for all costs for which NHDC might become liable 
in consequence of contesting such claim. 

 



 

Clause 17 B 

Ensuring Payment and Amenities to Workers if Contractor fails :- In every case 
in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) 
Act, 1970 and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
NHDC is obliged to pay any amounts of wages to a workman employed by the 
contractor in execution of the works, or to incur any expenditure in providing welfare 
and health amenities required to be provided under the above said Act the Rules 
framed by NHDC from time to time for the protection of health and sanitary 
arrangements for workers employed by NHDC Contractors, NHDC will recover from 
the contractor the amount of wages so paid or the amount of expenditure so incurred, 
and without prejudice to the rights of the NHDC under sub-section (2) of Section 20 
and sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) 
Act, 1970, NHDC shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by NHDC to the contractor 
whether under this contract or otherwise NHDC shall not be bound to contest any 
claim made against it under sub-section (1) of Section 20, sub-section (4) of Section 
21, of the said Act, except on the written request of the contractor and upon his giving 
to the NHDC full security for all costs for which NHDC might become liable in 
contesting such claim. 

Clause 18 

Labour Laws to be complied by the Contractor :- The contractor shall obtain a 
valid license under the Contract Labour ( R & A) Act 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules 1971, before the commencement of the 
work, and continue to have a valid license until the completion of the work. The 
contractor shall also abide by the Provisions of Child Labour (prohibition and 
Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other 
construction workers (Regulation of Employment & Conditions of Service) Act, 1996 
and the building and other Construction Welfare Cess Act, 1996. The Contractor shall 
also abide the provisions of Contract Labour (Regulations and Abolition) Act 1970 
and the Contract Labour Regulation & Abolition Central Rules 1971. 

Any failure to fulfill this requirement shall attract the penal provisions of this contract 
arising out of the resultant non-execution of the work. The Contractor shall also abide 
by the provisions of child labour (Prohibition and Regulations) Act, 1986. 

CLAUSE 19: Minimum Wages Act to be complied with: 

The Contractor shall comply with all the provision of the Minimum Wages Act, 1948, 
amended from time to time and rules framed there under and other labour laws 
affecting contract labour that may be brought from time to time. 

CLAUSE 20 : Work not to be sublet. Action in case of insolvency 



 

The Contract shall not be assigned or sublet without the written approval of the 
GENERAL MANAGER. And if the contractor shall assign or sublet his contract, or 
attempt to do so or become insolvent or commence any insolvency proceedings or 
make any composition with his creditors or attempt to do so, or if any bribe, gratuity, 
gift, loan, perquisite, reward or advantage pecuniary or otherwise shall either directly 
or indirectly be given, promised or offered by the contractor, or any of his servants or 
agent to any public officer or persons in the employ of NHDC in any way 

relating to his office or employment, or if any such officer or person shall become in 
any way directly or indirectly interested in the contract, the GENERAL MANAGER, 
NHDC on behalf of the corporation Member of NHDC shall have power to adopt any 
of the courses specified in Clause 3 hereof as he may deem best suited to the interest 
of the NHDC and in the event of any of these courses being adopted the 
consequences specified in the said Clause 3 shall ensure. 

CLAUSE 21: 

All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of the NHDC without 
reference to the actual loss or damage sustained, and whether or not any damage 
shall have been sustained. 

CLAUSE 22: Changes in firm’s constitution to be intimated 
 

Where the Contractor is a partnership firm, the previous approval in writing, of the 
GENERAL MANAGER shall be obtained before any change is made in the 
constitution of the firm. Where the Contractor is an individual or a Hindu undivided 
family business concern, such approval as aforesaid, shall likewise, be obtained 
before the Contractors enters into any partnership 

agreement where under the partnership firm would have the right to carry out the 
work hereby undertaken by the Contractor. If previous approval, aforesaid, is not 
obtained, 

the contract shall be deemed to have been assigned in contravention of Clause 21 
hereof and the same action may be taken and the same consequences shall ensue 
as provided in the said Clause 21. 

CLAUSE 23: Directions for execution of works. 

All works to be executed under the contract shall be executed under the direction and 
subject to the approval of the GENERAL MANAGER of the NHDC who shall be 
entitled to direct at what point or points and in what manner they are to be 
commenced, and from time to time carried on. 

CLAUSE 24: Settlement of Disputes & Arbitration 

Except where otherwise provided in the contract all questions and all disputes relating 
to the meaning of the specification, design, drawings and instructions here - in 



 

before mentioned and as to the quality of workmanship or materials used on the work 
or as to any other question, claim, right, matter or thing whatsoever in any way arising 
out of or relating to the contract, designs, drawings, specifications, estimates, 
instructions, orders or these conditions or otherwise concerning the works or the 
execution or failure to execute the same whether arising during the progress of the 
work or after the cancellation, termination, completion or abandonment thereof shall 
be referred for adjudication through arbitration by a sole arbitrator appointed by the 
GENERAL MANAGER of NHDC or if there be no GENERAL MANAGER of the NHDC 
the administrative head of the said Organization. If the arbitrator so appointed is 
unable or unwilling to act or resigns his appointment or vacates his office due to any 
reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid. Such person shall be entitled to proceed with the reference from the stage 
at which it was left by his predecessor. 

It is a term of this contract that the party invoking Arbitration shall give a list of 
disputes with amounts claimed in respect of each such dispute along with the notice 
for appointment of arbitrator and giving reference to the rejection by the GENERAL 
MANAGER of the NHDC of the appeal. 

It is also a term of this contract that no person other than a person appointed by 
such GENERAL MANAGER of the NHDC or the administrative head as aforesaid 
should act as arbitrator and if for any reason that is not possible, the matter shall not 
be referred to arbitration at all. 

It is also a term of this contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims in writing as aforesaid within 120 
days of receiving the intimation from the Engineer-in-Charge that the final bill is ready 
for payment, the claim of the contractor shall be deemed to have been waived and 
absolutely barred and the NHDC shall be discharged and released of all liabilities 
under the contract in respect of these claims. 

 
 

The arbitration shall be conducted in accordance with the provisions of the Arbitration 
and conciliation Act. 1996, (26 of 1996) or any statutory modifications or re-
enactment thereof and the rules made there under and for the time being in force 
shall apply to the arbitration proceeding under this clause. 

It is also a term of this contract that the arbitrator shall adjudicate on only such 
disputes as are referred to him by the appointing authority and give separate award 
against each dispute and claim referred to him and, in all cases, where the total 
amount of the claims by any party exceeds Rs.1,00,000.00 the arbitrator shall give 
reasons for the award. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall 
be paid equally by both the parties. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 



 

their statement of claims and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the Arbitrator in his sole discretion. The fees, 
if any, of the arbitrator shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The cost of the reference and 
of the award (including the fees, if any, of the arbitrator) shall be in the discretion of 
the arbitrator who may direct to any by whom and in what manner such costs or any 
part thereof shall be paid and fix or settle the amount of costs to be so paid. 

CLAUSE 25 

Contractor to Indemnify NHDC against patent Rights 

The Contractor shall fully indemnify and keep indemnified the Board of Governors of 
the NHDC against any action, claim or proceeding relating to infringement or use of 
any patent or design or any alleged patent or design rights and shall pay any royalties 
which may be payable in respect of any article or part of thereof included in the 
Contract. In the event of any claims made under or action brought against NHDC in 
respect of any such matter as aforesaid the Contractor shall be immediately notified 
thereof and the Contractor shall be at liberty at his own expense, to settle any dispute 
or to conduct any litigation that may arise there from. Provided that the Contractor 
shall not be liable to indemnify the Board of Governors of the NHDC if the 
infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Engineer in Charge in this behalf. 

CLAUSE 26: Action where no specifications are Specified. 

In case of any class of work for which there is no such specifications as referred to in 
Clause 11, such work shall be carried out in accordance with the Bureau of Indian 
Standard Specifications. 

In case there are no such specifications in Bureau of Indian Standards, the work shall 
be carried out as per manufacturer’s specifications, if not available then as per District 
Specifications. In case there are no such specifications as required above, the work 
shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in-Charge. 

CLAUSE 27: With-holding and lien in respect of Sums due from Contractor 
 

(i) Whenever any claim, for payment of a sum of money arises out of or under the 
contract or against the contractor, the NHDC shall be entitled to withhold and also 
have a lien to retain such sum or sums in whole or in part from the security, if any 
deposited by the contractor and for the purpose aforesaid, the NHDC shall be entitled 
to withhold the security deposit, if any furnished as the case may be and also have a 
lien over the same pending finalization or adjudication of any such claim. In the event 
of the security being insufficient to cover the claimed amount or amounts or if no 
security has been taken from the Contractor, the NHDC shall be entitled to withhold 
and have lien to retain to the extent of such claimed amount or amounts referred to 
above, from any sum or sums found payable or which may at any time thereafter 



 

become payable to the contractor under the same contract or any other contract with 
the GENERAL MANAGER pending finalization of adjudication of any such claim. 
It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the NHDC will be kept withheld or 
retained as such by the NHDC till the claim arising out of or under the contract is 
determined by the arbitrator (if the contract is governed by the arbitration clause) by 
the competent court, as the case may be and that the contractor will have no claim 
for interest or damages whatsoever on any account in respect of such withholding or 
retention under the lien referred to above and duly notified as such to the contractor. 
For the purpose of this clause where the contractor is a partnership firm or a limited 
company, the NHDC shall be entitled to withhold and also have a lien to retain 
towards such claimed amount or amounts in whole or in part from any sum found 
payable to any partner/ limited company as the case may be, whether in his individual 
capacity or otherwise. 

(ii) NHDC shall have the right to cause an audit and technical examination of the 
works and the final bills of the contractor including all supporting vouchers, abstract 
etc. to be made after payment of the final bill and if as a result of such audit and 
technical examination any sum is found to have been overpaid in respect of any work 
done by the contractor under the contract or any work claimed to have been done by 
him under the contract and found not to have been executed, the contractor shall be 
liable to refund the amount of over-payment and it shall be lawful for NHDC to recover 
the same from him in the manner prescribed in sub-clause (i) of this clause or in any 
other manner legally permissible and if it is found that the contractor was paid less 
than what was due to him under the contract in respect of any work executed by 
him under it, the amount of such under payment shall be duly paid by NHDC to the 
contractor, without any interest thereon whatsoever. 

Provided that the NHDC shall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment of any sum paid short where such payment 
has been agreed upon between the NHDC on the one hand and the contractor 
on the other under any term of the contract permitting payment for work after 
assessment by the Engineer-in-Charge. 

CLAUSE 28: Lien in respect of claims in other Contracts 

Any sum of money due and payable to the Contractor (including security deposit 
returnable to him) under this contract may be withheld or retained by way of lien by 
the NHDC or any other contracting person or persons through Engineer-in-Charge 
against any claim of the NHDC or such other person or persons in respect of payment 
of a sum of money arising out of or under any other Contract made by the Contractor 
with the NHDC or with such other person or persons. 

It is an agreed term of the contract that the sum of money so withheld or retained 
under this clause by the NHDC will be kept withheld or retained as such by the NHDC 
or till his claim arising out of the same contract or any other contract is either mutually 
settled or determined by the arbitration clause or by the competent court, as the case 



 

may be and that the contractor shall have no claim for interest or damages 
whatsoever on this account or on any other ground in respect of any sum of money 
withheld or retained under this clause and duly notified as such to the contractor. 

 
 

CLAUSE 29: Plant & Machinery: 
 

The contractor shall arrange at his own expense all tools, plant, 
machinery and equipment. 

CLAUSE 30: Levy/Taxes payable by Contractor. 
 
 

i Sales Tax service tax, VAT, GST, purchase tax or turnover tax or any 
other tax in respect of this contract shall be payable by the Contractor 
and NHDC shall not entertain any claim whatsoever in this respect. 

ii If pursuant to or under any law, notification or order any royalty, cess or 
the like becomes payable by the NHDC to the State Government, Local 
authorities in respect of any material used by the contractor in the works 
then in such a case, it shall be lawful to the NHDC and it will have the 
right and be entitled to recover the amount paid in the circumstances as 
aforesaid from dues of the contractor. 

 
 

CLAUSE 31: Termination of Contract on death of contractor 

Without prejudice to any of the rights or remedies under this contract if the contractor 
dies, the GENERAL MANAGER General on behalf of the corporation Member of the 
NHDC shall have the option of terminating the contract without compensation to the 
contractor. 

NOTE: By the term “near relatives” is meant wife, husband, parents and grand 
parents children and grand children, brothers and sisters, uncles, aunts and cousins 
and their corresponding in- laws. 

CLAUSE 32: Compensation during warlike situations 

The work (whether fully constructed or not) and all materials, machines, tools and 
plants, scaffolding, temporary buildings and other things connected therewith shall be 
at the risk of the contractor until the work has been delivered to the Engineer-in-
Charge and a certificate from him to that effect obtained. In the event of the work or 
any materials properly brought to the site for incorporation in the work being damaged 
or destroyed in consequence of hostilities or warlike operation, the contractor shall 
when ordered (in writing) by the Engineer-in-Charge to remove any debris from the 
site, collect and properly stack or remove in store all serviceable materials salvaged 
from the damaged work and shall be paid at the contract rates in accordance with the 
provision of this agreement for the work of clearing the site of debris, stacking or 



 

removal of serviceable material and for reconstruction of all works ordered by the 
Engineer-in-Charge, such payments being in addition to compensation up to the 
value of the work originally executed before being damaged or destroyed and not 
paid for. In case of works damaged or destroyed but not already measured and paid 
for, the compensation shall be assessed by Engineer-in-Charge. The contractor shall 
be paid for the damages/ destruction suffered and for the restoring the material at the 
rate based on analysis of rates tendered for in accordance with the provision of the 
contract. The certificate of the Engineer-in-Charge regarding the quality and quantity 
of materials and the purpose for which they were collected shall be final and binding 
on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence 
of hostilities or warlike operations(a) unless the contractor had taken all such 
precautions against air raid as are deemed necessary by the A.R.P. Officers or the 
Engineer-in-Charge. 

 
(b) for any material etc. not on the site of the work or for any tools, plant, machinery 
scaffolding, temporary building and other things not intended for the work. 

 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall 
be allowed such extension of time for its completion as is considered reasonable by 
the GENERAL MANAGER. 

 

CLAUSE 33: Release of Security deposit after labour clearance. 

Security Deposit of the work shall not be refunded till the contractor produces a 
clearance certificate from the Labour Officer. As soon as the work is virtually complete 
the contractor shall apply for the clearance certificate to the Labour Officer under 
intimation to the Engineer-in- Charge. The Engineer in charge on receipt of the said 
communication shall write to the Labour Officer to intimate if any complaint is pending 
against the contractor in respect of the work. If no complaint is pending, or recorded 
till after 3 months after completion of the work and/ or no communication is received 
from the Labour Officer to this effect till six months after the date of completion, it will 
be deemed to have received the clearance certificate and the Security Deposit will 
be released if otherwise due. 

 

 

 

 

 



 

 
Annexure - J 

Additional Terms and Conditions for Civil & Electrical Works 
 

A) Civil Works:- 

PRODUCT DELIVERY STORAGE AND HANDLING:- 

a. The contractor shall construct Temporary storage space for cement and 
other materials to ensure that the storage conditions are as 
recommended by the manufactures. 

b. All the materials shall be procured and delivered with labels equable 
and intact. 

 
c.  All Construction material shall be handled in safe manner and in a way 

to avoid any hazard / accident. 
 

d. All arrangement for measurement has to be made by the contractor. 
Nothing extra shall be payable on this account. 

 
e. Contractor shall suitably advise his site Engineer and all the workers as 

regard safe working at construction site. Necessary protective and 
safety equipment’s in form of hand gloves, goggles, safety mask, Safety 
Jackets, Belt & Safety Shoes as per guidelines etc. shall be provided 
by the contractor to work on Construction site. 

 
f. All incidental charges of any kind including cartage, storage and 

wastage and safe custody of material etc. shall be borne by the 
contractor and no claim, whatsoever, shall entertained on this account. 

 
g. CPWD Manuals / guidelines amended up to date will be followed. 

 
h. Working Drawings 
a) The Contractor has to prepare and submit working drawings in hard 

and soft copy prepared in AUTOCAD, in consultation with on 
Engineer-in-charge before commencement of work. No extra cost 
shall be paid on this account. 

b) The Contractor has to submit 3 copies of as build drawings after 
completion of work with final bill. No extra cost shall be paid on this 
account. 

 
 
 

B) Electrical Works: - 
 



 

1. The work shall be carried out as per CPWD General specifications for 
electrical works part-I (Int.) 20 13, Part- II (Ext.) 1995 as amended up to date 
relevant IS codes & Indian electricity rules amended up to date wherever 
applicable and to the entire satisfaction of the Engineer - in-charge. 

2. The contractor must study carefully all the specifications/schedule of 
work/additional
terms & condition for electrical work and quote rates after accounting all works. 
No extra claim on any account shall be paid/ entertained other than the 
agreement/quoted rates. 

3. The firm shall use only chase cutting machine for cutting the chases in the 
wall for recessed conduit wiring. 

4. Any damage caused to the building during the execution of work shall be the 
responsibility of the Electrical contractor. The damage so caused shall have to 
be made good to   the
entire satisfaction of the Engineer-in-charge. The decision of the Engineer-in- 
charge shall be final and binding. 

5. All the material to be used in the work shall be new and must be got approved 
from the Engineer-In-Charge before use in the work. 

 
6. Bad workmanship in the opinion of Engineer-in-charge shall not be accepted 

and shall Be rectified by the contractor at his cost to the entire satisfaction of 
Engineer-in-charge. 

 
7. Dismantled material shall be returned to the department at JE’s store 

otherwise recovery for the same shall be made at current market rates. 
 

8. All hardware items such as screws, thimbles, connectors, earth/neutral 
terminals, wires etc. which are essentially required for completing any item 
of work as per specifications will be deemed to have been included in the 
item even when the same have not been specifically mentioned. 

 
9. Wherever it is not possible to provide rigid conduits, flexible metallic pipe with 

couplers clutches on both ends shall be provided for drawing/running the 
wires. However, such arrangement has to be kept to the barest minimum and 
only with the prior approval of Engineer-in-charge. The structure is double 
height hence nothing extra will be paid on A/c of dismantling and execution of 
work. 

 
10. All T&P including ladders, wire drawing equipment, electrical chase cutting 

equipment, drill machine, meggar, and earth resistance testing equipment etc., 
required for the work shall have to be arranged by the contractor. Nothing extra 
shall be paid in this account. 

 
11. The staff engaged by the contractor shall possess valid electrical license 

should be well behaved, polite and courteous. Any complaint against staff on 
behavior shall be taken very seriously and such staff should be removed by 



 

the contractor immediately from the site and arrange replacement for the same 
failing which the Engineer-in-charge has the power to cancel the contract and 
the contractor shall have no claim of loss / compensation for this. 

 
12. Safety of the staff deployed will be the responsibility of the contractor who must 

ensure the safety of the staff adequately, as per CPWD safety rules. Govt. 
/NHDC will not be responsible for any mishap, injury accident or death of the 
staff. No claim in this Regard shall be entertained/accepted by the department. 

 
13.  Labour welfare cess at @1% and other statutory deductions will be deducted 

from the bills payable to the firm in addition to income tax. 
 

14. All the debris generated is to be cleared on daily basis and coordination/ 
cooperation is to be made with other agencies. 

 
15. Nothing extra shall be paid on a/c of cartage etc. to the contractor. 

 
16.  The department shall be at liberty to discontinue / terminate the contract any 

time if the Performance is not found satisfactory or otherwise also without 
assigning any reason. The decision of Engineer-in-charge regarding above 
shall be binding on contract. No compensation shall be paid due to premature 
closure / termination of contract. 

 
17.  The firm shall have to obtain necessary Security Passes/Entry Passes by 

doing all necessary formalities before start of work. The department will only 
assist for the same. 

 
18.  Any delay on account of obtaining passes shall not be entertained on account 

of extension of time for the work. 
19.  Department will not provide the store to the agency and watch and ward of 

materials will be responsibility of contractor till completion/ handing over of the 
site to the client department. 

 
20. Labour laws will be applicable as per GCC-2014 clause –19. 
21. Submersible Pump shall be under Guarantee / warranty as per manufacturer. 



 

List of Approved make 
 
A. For Civil Works 
 
Specification/brands names of materials (Refer materials, whichever are applicable for the 
scope of work) and finishes to be used for the work are listed below. However, approved 
equivalent materials and finishes of any other specialized firms     may be used, in case it is 
established that the brands specified below are not available in the market and subject to 
approval of the alternate brand by the Engineer-in-Charge, 
 

Sl.No Materials Approved make 

1 Cement (PPC, OPC) ACC, ULTRATECH, AMBUJA, 
JYPEE CEMENT, AND J.K. CEMENT 

2 WHITE CEMENT J.K. WHITE, BIRLA WHITE, TRAVANCORE 
3 VITRIFIED TILES H & R JOHNSON/KAJARIA/ RAK 

CERAMICS 
4 LAMINATE MARINO, GREENLAM or VIRGOLAM 

5 ALUMINIUM EXTRUSIONS HINDALCO/NALCO/JINDAL 
6 ALL TYPES OF GLASS 

GLAZED TILE 
ST. GOBAIN/ MODIGUARD/PILKINGTON/ 
KAZARIA or ORIENT  

7 G I PIPE TATA/JINDAL HISSAR/CLASS-B 
8 GI FITTINGS  UNIK 
9 CPVC PIPES & FITTINGS ASTRAL/ AJAY FLOWGUARD/ASHIRWAD/ 

PRINCE/SUPREME 
10 GLASS PANEL TATA or SAINT GOBAIN 

11 SANITARY WARES HINDWARE, PARRYWARE, CERA 
 

12 C.I. S/S PIPES & FITTINGS SRIF or BC (ISI Marked) 
13 SANITARY FITTINGS JAQUAR /KOHLER/GROHE/PARKO 

14 PLYWOOD, PLYBOARD or 
DOOR SHUTTER 

GREEN, CENTURY or GARNET 

15 PAINT NEROLAC, ASIAN BERGER 
16 STRUCTURAL STEEL TATA, SAIL 



 

B. Electrical Items 
 

S.No. Item Makes 

1 Wire Havells, Finolex, KEI, Grandley, Polycab, 
National, Nicco. 

2 Modular Boxes, Plates and 
switches 

Legrand, North West, Havells, Siemens, 
L&T 

3 PVC Conduits BEC, AKG 
4 Lights fittings Phillips, Bajaj, GE, Wipro, Crompton, 

SYSKA 
5 Ceiling Fans / Exhaust Fans 

/ Fresh Air Fan 
Crompton Greaves, Havells, Khaitan 

 
 
All other items not covered in the above list shall be got approved from the Engineer-in-
charge before use in the project. 
The Contractor shall be allowed to use items of other make provided it conforms to the 
specification provided under the head “Specifications” of the agreement and is not 
approved from the Engineer-in-charge before use. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Annexure – K 
 

CONTRACT AGREEMENT 
 

This CONTRACT (hereinafter called the “Contract”) is made on the ..... day of the 
month 
of ……………. 201 - between General Manager, Head Office, National Handloom 
Development Corporation Ltd, Greater Noida, on the one hand 
(hereinafter called the Client) and on the other hand 
…………………………………………. (Here in after called the Contractor). 

WHEREAS 

The Client has accepted the offer of 
 under 
National Handloom Development Corporation Ltd Greater Noida,    

 
AND WHEREAS The Contractor, having represented to the client that they have 
the required professional skills, personnel and technical resources, have agreed to 
provide the services and execute the works on the terms and conditions set forth in 
this Contract Agreement. 

 
Now therefore the parties here to/ hereby agree as follows: 

1.0 The following documents attached hereto shall be deemed to form an integral 
part of this contract: 

1 Notice Inviting Tender Annexure 'A' 

2 Eligibility Condition Annexure 'C' 

3 Instruction to the bidders Annexure 'D' 

4 Integrity pact Annexure ‘E’ 

5 Scope of work Annexure 'F' 

6 General Conditions of Contract (Part I & II) Annexure 'G' 

7 Particular Conditions of Contract Annexure 'H’ 

8 Special Condition & Clauses of Contract Annexure 'I’ 

9 Additional Terms & Conditions for Civil & Electrical 
works 

Annexure-‘J’ 

10 Format of Contract Agreement Annexure 'K' 

11 Technical Bid Performa Annexure-‘M’ 

12 Experience of Company Annexure-‘N’ 

13 Undertaking Annexure-‘P’ 



 

14 List of preferred make As per Tender 
Documents 

 
2.0 The mutual rights and obligations of the Employer and the Contractor shall be as 
set forth in the contract in particular: 
a) The Contractor shall carry out the services in accordance with the provisions of 

the contract and, 
 

b) The Client shall make payments to the contractor in accordance with the 
provisions of the contract. 

 

In witness where of, the parties hereto have caused this contract to be signed 
in their respective names as of the day and year first above written. 

 
 
 

Sign of Contractor: .................................. 
 

Date: ................................. 
 

Place: ................................. 
 

General Manager   
National Handloom Development Corporation Ltd 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Annexure - L 
 

FORM OF PERFORMANCE SECURITY BANK GUARANTEE BOND 
 

In consideration of the National Handloom Development Corporation Ltd having 
agreed under the terms and conditions of the Agreement no. .............. Dated 
............... made between National Handloom Development Corporation Ltd and 
Second Party (here in called the said Construction Agency 
............................ for the work .............................. hereinafter called the said 
agreement) to 
production    of    irrevocable    bank    guarantee    for    Rs
 .................................................................................................................................... 
(Rs. 
...................................................... Only) as a Security/Guarantee from the 
Construction Agency for compliance of his obligations in accordance with the terms 
and conditions in the said agreement. 

1. We ........................................(hereinafter referred as to “The Bank” hereby) 
(indicate the name of the bank) Undertake to pay to the National Handloom 
Development Corporation Ltd an amount not exceeding Rs. ......................(Rs. 
.............................................. only IN WORDS) on demand by the National 
Handloom Development Corporation Ltd. 

2. We .......................................... do hereby undertake to pay the amounts due and 
payable under this Guarantee without any demure, merely on a demand from the 
National Handloom Development Corporation Ltd stating that the amount claimed is 
required to meet the recoveries due or likely to be due from the Second Party. Any 
such demand made on the Bank shall be conclusive as regards the amount due and 
the payable by the bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs......................   (Rs
 only IN WORDS) 

3. We, the said bank further undertake to pay to the National Handloom 
Development Corporation Ltd any money that is demanded notwithstanding any 
dispute or disputes raised by the Second Party in any suit or proceeding pending 
before any court or Tribunal relating thereto, a liability under this present being 
absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of a 
liability for payment there under and the Second Party shall have no claim against us 
making such payment. 

4. We .................................................... further agree that the guarantee herein 



 

contained shall remain in full force and effect during the period that would taken for 
the performance of the said agreement and that it shall continue to enforceable till all 
the dues of the National Handloom Development Corporation Ltd under or by virtue 
of the said agreement have been fully paid and its claims satisfied or discharged or 
Engineer-in-charge on behalf of the National Handloom Development Corporation 
Ltd certified that the terms and conditions of the said agreement have been fully and 
properly carried out by the said Second Party and accordingly discharges this 
guarantee. 

5 We ..................................... (indicate the name of Bank) further agree with the the 
National Handloom Development Corporation Ltd that, the National Handloom 
Development Corporation Ltd shall have the fullest liberty without our consent and 
without effecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said agreement or to extend time of performance by the said 
contractor(s) from time to time or to postpone for any time or from time to time any of 
the powers exercisable by the National Handloom Development Corporation Ltd 
against the said Second Party and to bear or enforce any of the terms and conditions 
relating to the said agreement and we shall not be relieved from our liability by reason 
of any such variation, or extension being granted to the said contractor or for any 
forbearance, act of omission on the part of the National Handloom Development 
Corporation Ltd or any indulgence by the National Handloom Development 
Corporation Ltd to the said contracts or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have effect of so 
relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the 
Bank of the contractor, 

7. We............................................ Lastly undertake not to revoke this guarantee 
except with the previous consent of the National Handloom Development Corporation 
Ltd in writing. 

8. This guarantee shall be valid up to.......................... Unless extended on demand 
by National Handloom Development Corporation Ltd. Notwithstanding anytime 
mentioned above, our liability against this guarantee is restricted to Rs. 
....................(Rs. ....................................... 
only) and unless a claim in writing is lodged with us within six months of the date of 
expiry of the extended date of expiry of this guarantee all our liabilities under this 
guarantee shall stand discharged. 

Dated the............................ Day of........................ 
 

For. ............................................ (Indicate the name of Bank) 



 

Annexure - M 
 

TECHNICAL BID PERFORMA 
 

1. GENERAL INFORMATION 
 

NAME OF THE AGENCY/ FIRM 
ALONG WITH ADDRESS AND 
TELEPHONE / MOBILE NO AND 
E-MAIL ADDRESS (Registered office/ 
Branch Office in Gujarat) 

 

NAME OF OWNER/ ALL PARTNERS/ 
ALL DIRECTORS 

 

TYPE OF FORMATION 
(Proprietorship/ Partnership / Pvt. 
Ltd/Ltd.) 

 

BANK ACCOUNT NUMBER WITH 
BANK NAME AND ADDRESS 

 

 
 

Sign of Contractor: 
 

Date: ................................. Place:   ................................. 



 

Annexure –N 
 

EXPERIENCE OF COMPANY 
 

Experience Certificate to be submitted in same / similar type of Performa as per 
eligibility condition. 

 
 

1 Project title & Location :  

2 Name of the Client and Address :  

3 Describe area of participation (Specific Work 
done/services rendered by the applicant) 

 

4 Period of work Done/Services rendered for 
the project 

 

5 Total cost of similar nature of work as per 
completion Certificate 

 

6 Date of start of the work  

7 Date of completion of the work  

8 Completion Certificate issued by  

7 Any other details  

 
 
 
 
 
 

Sign of Client / Competent Authority:........................................... 
 

Date : ................................. 
 

Place: ................................. 
 
 
*     Should be notarized 



 

Annexure- O 
 
 

UNDERTAKING 
 

1. I, the undersigned certify that I have gone through the terms and conditions 
mentioned in the tender document and undertake to comply with them. 

2. The rates quoted by me are valid and binding upon me for the entire period of 
contract. 

3. The earnest money of Rs. to be deposited by me has 
been enclosed herewith vide demand Draft/ Banker Cheque no.
dated: 
  drawn on Bank Branch . 

4. I hereby undertake to provide the service as per directions given in the tender 
document order within stipulated period. 

5. I/We give the rights to General Manager to forfeit the earnest money deposited 
by me/us if any delay occurs on my/agent’s part of failed to provide the service 
within the scheduled time or service of desired quality. 

6. There is to declare and certify that the neither myself nor my firm has ever 
been blacklisted by any Govt./Semi Govt./Public/Private Institution. 

7. I/We hereby certify that the firm poses all the required license/ certification to 
perform the work. 

 
 

Sign of Contractor:    
 

Full Name:    
 

Designation:    
 

Date:       
 

Place: . 
 
 

 
 
 
 
 
 
 
 
 
 
 
 



 

ANNEXURE – P 

WARRANTY FORM 
 
 

M/s.    having its
 registered office   at                                                                                                 (Hereinafter 
referred to as the Contractor) having carefully studied all the documents, specifications, 
drawings etc. pertaining to the contract for Intensive repairs to toilets, roofing doors -
windows, painting & polishing of steel grills, doors, windows, window cabin and white 
washing of officer’s chambers, conference hall in Handicrafts and Handlooms Export 
Corporation of India (HHEC) building in Sec-2, G.B Nagar, Noida, UP. 
. 

DO HEREBY WARRANTY THAT 
 

1. The Contractor is familiar with all the requirements of the contract. 

2. The Contractor has investigated the site and satisfied himself regarding the character 

of the work and local conditions that may affect the work or its performance. 

3. The Contractor is satisfied that the work can be performed and completed as 

required in the contract. 

4. The Contractor accepts all risks directly or indirectly connected with the performance 

of the contract. 

5. The Contractor has had no collusion with other contractors, with any of the men of 

the Engineer- in-charge or with any other person in Department executes the said 

works according to the terms and conditions of the contract. 

6. The Contractor has not been influenced by any statement or promise of the 

Department of Engineer-in-charge but only the contract, documents. 

7. The Contractor is financially solvent. 

8. The Contractor is experienced and competent to perform the contract to the 

satisfaction of the Engineer-in-charge. 

9. The statement submitted by the Contractor is true. 

10. The Contractor is familiar with all general and special laws, acts, ordinance, rules 

and regulations of the municipalities, district, state and central govt. that may affect 

the work, its performance or personnel employed therein. 

 

Dated:       For & behalf of the Contractor 



 

ANNEXURE – Q 

 
 

NATIONAL HANDLOOM DEVELOPMENT CORPORATION LTD. 

(A Government of India Enterprise) 

4th Floor, Wegmans Business Park, Surajpur Kasana Road, Knowledger Park – III, 

Greater Noida-201306 
Tel. No.- 0120-2329600 Email: tender@nhdc.org.in 

 
 

Schedule of Quantities (Price Bid) 
 

Name of Work: Toilet Repair & Renovation at HHEC Building, Udyog Marg, 
Sector-2, Noida 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Bill of Quantities Scheduled Items 
 
 

S.
N 

DSR 
NO. 

Description of Items Unit Qty  Unit 
Rate 

Amount 

Civil Works:  Intensive Repairs to Toilets on various floors, anti-termite treatment to Roofing in the 
Handicrafts and Handlooms Export Corporation of India Ltd. (HHEC) Building in Sector-2, Noida, GB 
Nagar, Uttar Pradesh. 
 

1. 1.1.18 Disposal of moorum/ building rubbish/ 
Malba/similar unserviceable dismantled or 
waste material by mechanical transport 
including loading, transporting, unloading to 
approved municipal dumping ground for lead 
upto 10 km for all lifts, complete as per 
direction of Engineer-in-charge.  

 
cum  

 
60   

2. 4.2.3 Providing and laying cement concrete in 
retaining walls, return walls, walls (any 
thickness) including attached pilasters, 
columns, piers, abutments, pillars, posts, 
struts, buttresses, string or lacing courses, 
parapets, coping, bed blocks, anchor blocks, 
plain window sills, fillets, sunken floor etc., up 
to floor five level, excluding the cost of 
centering, shuttering and finishing: 1:2:4 
(1cement : 2coarse sand (zone-III) derived 
from natural sources : 4graded stone 
aggregate 20mm nominal size derived 
from natural sources)   

 
 
 

cum  

 
 
 

2.0   
3. 6.4.2 Brick work with common burnt clay F.P.S. 

(non modular) bricks of class designation 7.5 
in superstructure above plinth level up to floor 
V level in all shapes and sizes in : Cement 
mortar 1:6 (1cement : 6coarse sand) cum  10   

4. 8.2.3.2 Providing and fixing 18 mm thick gang saw 
cut, mirror polished, pre-moulded and pre-
polished, machine cut for kitchen platforms, 
vanity counters, window sills, facias and 
similar locations of required size, approved 
shade, colour and texture laid over 20mm 
thick base cement mortar 1:4 (1cement : 
4coarse sand), joints treated with white 
cement, mixed with matching pigment, epoxy 
touch ups, including rubbing, curing, 
moulding and polishing of edges to give high 
gloss finish etc. complete at all levels -- 
Granite stone slab of all colour and texture 
except black, cherry/ Ruby red  (area of 
slab over 0.50 sqm) 

Sqm
. 18   

5. 8.31 Providing and fixing 1st quality ceramic glazed 
wall tiles conforming to IS:15622 (thickness to sqm  1050   



 

be specified by the manufacturer), of 
approved make, in all colours, shades except 
burgundy, bottle green, black of any size as 
approved by Engineer-in-charge, in skirting, 
risers of steps and dados, over 12 mm thick 
bed of cement mortar 1:3 (1cement : 3coarse 
sand) and jointing with grey cement slurry 
@3.3kg per sqm, including pointing in white 
cement with pigment of matching shade 
complete.  

6. 9.7.6.1 Providing and fixing panelling or panelling 
and glazing in panelled or panelled and 
galzed shutters for doors, windows and 
clerestory windows (Area of opening for panel 
inserts excluding portion inside grooves or 
rebates to be measured). Panelling for 
panelled or panelled and glazed shutters 25 
mm to 40 mm thick -- Coir Veneer Board 
(conforming to IS 14842) – 12mm thick sqm  15   

7. 9.53 Providing 40x5mm flat iron hold fast 400mm 
long including fixing to frame with 10mm 
diameter bolts, nuts and wooden plugs and 
embedding in cement concrete block 
300x100x150mm 1:3:6 mix (1 cement: 3 
coarse sand : 6 graded stone aggregate 
20mm nominal size) each  30   

8. 9.96.1 Providing and fixing aluminium sliding door 
bolts, ISI marked anodised (anodic coating 
not less than grade AC 10 as per IS : 1868), 
transparent or dyed to required colour or 
shade, with nuts and screws etc. complete 
(300x16 mm) each  35   

9. 9.100.1 Providing and fixing aluminium handles, ISI 
marked, anodized (anodic coating not less 
than grade AC 10 as per IS: 1868) 
transparent or dyed to required colour or 
shade, with necessary screws etc. complete 
(125mm) each  70   

10. 9.119 Providing and fixing factory made PVC door 
frame of size 50x47 mm with a wall thickness 
of 5mm, made out of extruded 5mm rigid PVC 
foam sheet, mitred at corners and joined with 
2 nos. of 150mm long brackets of 15x15mm 
M.S. square tube, the vertical door frame 
profiles to be reinforced with 19x19mm M.S. 
square tube of 19 gauge, EPDM rubber 
gasket weather seal to be provided through-
out the frame. The door frame to be fixed to 
the wall using M.S screws of 65/100 mm size, 
complete as per manufacturer’s specification 
and direction of Engineer-in-charge.  Mtr. 30   



 

11. 9.120.2 Providing and fixing factory made panel PVC 
door shutter consisting of frame made out of 
M.S.tubes of 19 gauge thickness and size of 
19 mm x 19 mm for styles and 15x15 mm for 
top & bottom rails. M.S. frame shall have a 
coat of steel primers of approved make and 
manufacture. M.S. frame covered with 5mm 
thick heat moulded PVC ‘C’ channel of size 
30mm thickness , 70mm width out of which 
50mm shall be flat and 20mm shall be 
tapered in 45 degree angle on both side 
forming styles and 5mm thick, 95mm wide 
PVC sheet out of which 75mm shall be flat 
and 20mm shall be tapered in 45 degree on 
the inner side to form top and bottom rail and 
115mm  wide PVC sheet out of which 75mm 
shall be flat and 20mm shall be tapered on 
both sides to form lock rail. Top, bottom and 
lock rails shall be provided both side of the 
panel. 10mm (5mmx2) thick, 20mm wide 
cross PVC sheet be provided as gap insert for 
top rail & bottom rail, paneling of 5mm thick 
both side PVC sheet to be fitted in the 
M.S.frame welded/sealed to the styles & rails 
with 7mm(5mm+2mm) thick x 15mm wide 
PVC sheet beading on inner side, and joined 
together with solvent cement adhesive. An 
additional 5mm thick PVC strip of 20mm 
width is to be stuck on the interior side of the 
‘C’ channel using PVC solvent adhesive etc. 
complete as per direction of Engineer-in-
charge, manufacturer’s specification & 
drawing (30mm thick pre laminated PVC 
door shutters)  sqm  65   

12. 9.127.2 Providing and fixing decorative high pressure 
laminated sheet of plain/ wood grain in gloss/ 
matt/ suede finish with high density protective 
surface layer and reverse side of adhesive 
bonding quality conforming to IS : 2046 Type 
S, including cost of adhesive of approved 
quality. (1.0mm thick) sqm  15   

13. 11.37 Providing and fixing ceramic galzed floor tiles 
of size 300x300 mm (thickness to be 
specified by the manufacturer) of 1st quality 
conforming to IS:15622 of approved make in 
colours such as White, Ivory, Grey, Fume 
Red Brown, laid on 20mm thick cement 
mortar 1:4 (1cement : 4 coarse sand), 
Jointing with grey cement slurry  @ 3.3 
kg/sqm including pointing the joints with white 
cement and matching pigment etc., complete  sqm  100   



 

14. 12.45.2 Providing and fixing false ceiling at all height 
including providing and fixing of frame work 
made of special sections, power pressed 
from M.S.Sheets and galvanized with zinc 
coating of 120 gms/sqm (both side inclusive) 
as per IS:277 and consisting of angle cleats 
of size 25mm wide x 1.6mm thick with flanges 
of 27mm and 37 mm, at 1200mm centre to 
centre, one flange fixed to the ceiling with 
dash fastener 12.5mm dia x 50mm long with 
6mm dia bolts, other flange of cleat fixed to 
the angle hangers of 25x10x0.50 mm of 
required length with nuts and bolts of required 
size and other end of angle hanger fixed with 
intermediate GI channels 45x15x0.9 mm 
running at the spacing of 1200mm centre to 
centre, to which the ceiling section 0.5 mm 
thick bottom wedge of 80mm with tapered 
flanges of 26 mm each having lips of 10.5 
mm, at 450 mm centre to centre, shall be 
fixed in a direction perpendicular to G.I. 
intermediate channel with connecting clips 
made out of 2.64mm dia x 230 mm long G.I. 
wire at every junction, including fixing 
perimeter channels 0.5 mm thick 27 mm high 
having flanges of 20mm and 30mm long, the  
perimeter of ceiling fixed to wall/partition with 
the help of rawl plugs at 450 mm centre, with 
25mm long dry wall screws @230mm 
interval, including fixing of gypsum board to 
ceiling section and perimeter channel with the 
help of dry wall screws of size 3.5x25 mm at 
230 mm c/c including jointing and finishing to 
a flush finish of tapered and square edges of 
the board with recommended jointing 
compound, jointing tapes, finishing with 
jointing compound in 3 layers covering upto 
150mm on both sides of joint and two coats 
of primer suitable for board, all as per 
manufacturer’s specification and also 
including the cost of making openings for light 
fittings, grills, diffusers, cutouts made with 
frame of perimeter channels suitably fixed, all 
complete as per drawings, specification and 
direction of the Engineer-in-charge but 
excluding the cost of painting with :  
(12.5 mm thick tapered edge Glass 
Reinforced Gypsum (GRG) board 
conforming to IS:2095 – (Part3) : 1996 
(Board with BIS certification marks) sqm 115.0   

15. 13.4.2 12mm cement plaster of mix 1:6 (1cement : 6 
coarse sand) Sqm  125   



 

16. 13.43.1 Applying one coat of water thinnable cement 
primer of approved brand and manufacture 
on wall surface (water thinnable cement 
primer) Sqm  150   

17. 13.88 Removing white or colour wash by scraping 
and sand papering and preparing the surface 
smooth including necessary repairs to 
scratches etc. complete. Sqm  150   

18. 13.90.1 Distempering with 1st quality acrylic distemper 
(Ready mix) having VOC content less than 50 
grams/litre of approved brand and 
manufacture to give an even shade : old 
work (one or more coats) Sqm  150   

19. 14.23 Pumping out water caused by springs, tidal or 
river seepage, broken water mains or drains 
and the like. KL  7.2   

20. 14.75 Repair to plaster of thickness 12mm to 20mm 
in patches of area 2.5 sqm. and under, 
including cutting the patch in proper shape, 
raking out joints and preparing plastering the 
wall surface with white cement based 
polymer modified self-curing mortar, 
including disposal of rubbish, all complete as 
per the direction of Engineer-in-charge. 

Sqm
. 100.0   

21. 14.75A Cleaning of terrace/loft water storage tank 
(inside surface area) upto 2000 litre capacity 
at all heights with coconut brushes, duster 
etc., removal of silt, rubbish from the tank and 
cleaning the tank with fresh water disinfecting 
with bleaching powder @0.5gm per litre 
capacity of tank including marking the date of 
cleaning on the side of tank body with the 
help of stencil and paint and disposing of 
malba  all complete as per direction of 
Engineer-in-charge. (The old date already 
written on tank should be removed with paint 
remover or black paint and if date is not 
written with the stencil or old date is not 
removed deduction will be made @Rs.0.10 
per litre) (if during cleaning any GI fittings or 
ball cock is damaged that is to be repaired by 
contractor at his own cost and nothing extra 
will be paid on this account) litre  

12000.
0   



 

22. 14.78 Cleaning of ground sump, Over Head 
R.C.C.Tank (independent staging) including 
disposal of slit and rubbish, all as per 
direction of Engineer-in-charge. The cleaning 
shall consist following operations:- 
 

i) Tank shall be emptied of water by 
pumping & bottom shall be cleaned of slit 
and other deposits. 

ii) Entire surface area of the sump shall then 
scrubbed thoroughly with wire brush etc. 
and pressure washed with water. 

iii) Chlorination of RCC internal surface by 
liquid chlorine. 

iv) The treated surface shall be dried using air 
jetting and all loose particles shall be 
removed from the surface. 

v) Finally the surface shall be treated with 
ultraviolet radiation etc. as per direction 
of Engineer-in-charge. 

Sqm
. 25   

23. 14.82 Dismantling W.C. pan of all sizes including 
disposal of dismantled materials i/c malba all 
complete as per directions of Engineer-in-
charge. each  28   

24. 15.13.1 Taking out doors, windows and clerestory 
window shutters (steel or wood) including 
stacking within 50 metre lead: (of area 3 sq. 
metres and below) each  30   

25. 15.14.1 Dismantling wood work in frames, trusses, 
purlins and fafters up to 10 metres span and 
5 metres height including stacking the 
material within 50 metre lead : (of sectional 
area 40 square centimeters and above) cum  1.0   

26. 15.52 Dismantling of flushing cistern of all types 
(C.I./PVC/Vitreous China) including stacking 
of useful materials near the site and disposal 
of unserviceable materials within 50 metres 
lead. each  28   

27. 15.56 Dismantling old plaster or skirting raking out 
joints and cleaning the surface for plaster 
including disposal of rubbish to the dumping 
ground within 50 metres lead. 

Sqm
. 100   

28. 17.2.1 Providing and fixing white vitreous china 
pedestal type water closet (European type 
W.C.pan) with seat and lid, 10 litre low level 
white PVC flushing cistern, including flush 
pipe, with manually controlled device (handle 
over), conforming to IS:7231, with all fittings 
and fixtures complete, including cutting and 
making good the walls and floors whenever each  28   



 

required: (W.C.pan with ISI marked white 
solid plastic seat and lid) 

29. 17.4.1 Providing and fixing white vitreous china flat 
back or wall corner type lipped front urinal 
basin of 430x260x350mm and 
340x410x265mm sizes respectively with 
automatic flushing cistern with standard flush 
pipe and CP brass spreaders with brass 
unions and GI clamps complete, including 
painting of fittings and brackets, cutting and 
making good the walls and floors wherever 
required:  
(One urinal basin with 5 litre white PVC 
automatic flushing cistern) each  1   

30. 17.4.4 Providing and fixing white vitreous china flat 
back or wall corner type lipped front urinal 
basin of 430x260x350mm and 
340x410x265mm sizes respectively with 
automatic flushing cistern with standard flush 
pipe and CP brass spreaders with brass 
unions and GI clamps complete, including 
painting of fittings and brackets, cutting and 
making good the walls and floors wherever 
required:  
(Range of four urinal basins with 10 litre 
white PVC automatic flushing cistern) each  7   

31. 17.7.3 Providing and fixing wash basin with C.I. 
brackets, 15mm CP brass pillar taps, 32 mm 
CP brass waste of standard pattern, including 
painting of fittings and brackets, cutting and 
making good the walls whenever require: 
(White Vitreous China wash basin size 
550x400 mm with a pair of 15 mm CP brass 
pillar taps) each  28   

32. 17.10.1.
1 

Providing and fixing stainless steel A ISI 304 
(18/8) kitchen sink as per IS: 13983 with C.I. 
brackets and stainless steel plug 40 mm 
including painting of fittings and brackets, 
cutting and making good the walls wherever 
required: (Kitchen sink with drain board : 
510x1040mm bowl depth 250 mm) each  2   

33. 17.16 Extra for using coloured pedestal type 
W.C.pan(European type)with low level 
cistern of same colour instead of white 
vitreous china W.C. pan and cistern.  each  28   

34. 17.16A  Providing and fixing 8mm dia CP/SS Jet with 
flexible tube upto 1 metre long with S.S. 
triangular plate to European type W.C. of 
quality and make as approved by Engineer-
in-charge. each  28   



 

35. 17.32.2 Providing and fixing mirror of superior glass 
(of approved quality) and of required shape 
and size with plastic moulded frame of 
approved make and shade with 6 mm thick 
hard board backing (Rectangular share 
453x357 mm) each  28   

36. 17.33 Providing and fixing 600x120x5 mm glass 
shelf with edges round off, supported on 
anodised aluminium angle frame with CP 
brass brackets and guard rail complete fixed 
with 40mm long screws, rawl plugs etc., 
complete. each  28   

37. 17.34.1 Providing and fixing toilet paper holder (CP 
Brass) each  28   

38. 17.60.1.
1 

Providing and fixing trap of self-cleansing 
design with  screwed down or hinged grating 
with or without vent arm complete, including 
cost of cutting and making good the walls and 
floors (100 mm inlet and 100 mm outlet : 
sand cast iron S&S as per IS : 3989) each  5   

39. 17.61.1 Cutting chases in brick masonry walls for 
following diameter sand cast 
iron/centrifugally cast (spun) iron pipes and 
making good the same with cement concrete 
1:3:6 (1cement: 3 coarse sand: 6 graded 
stone aggregate 12.5 mm nominal size), 
including necessary plaster and pointing in 
cement mortar 1:4 (1cement : 4coarse sand) 
– 100mm dia Mtr. 0.5   

40. 18.11.1 Providing and fixing GI pipes complete with 
GI fittings and clamps, i/c making good the 
walls etc. concealed pipe, including painting 
with anti-corrosive bitumastic paint, cutting 
chases and making good the wall (15mm dia 
nominal bore) Mtr. 120   

41. 18.12.2 Providing and fixing GI pipes complete with 
GI fittings including trenching and refilling 
etc.(20mm dia nominal bore) Mtr. 60   

42. 18.13.1 Making connection of GI distribution branch 
with GI main of following sizes by providing 
and fixing tee, including cutting and threading 
the pipe etc. complete (25 to 40 mm nominal 
bore) each  2   

43. 18.16.1 Providing and fixing brass stop cock of 
approved quality (15 mm nominal bore) each  2   

44. 18.16.2 Providing and fixing brass stop cock of 
approved quality (20 mm nominal bore) each  2   

Total   
 



 

Electrical Work: Estimate for Renovation, Augmentation of various electrical equipments alongwith 
associated work by Supply, Erection, Testation and commissioning in the Handicrafts and Handlooms 
Export Corporation of India Ltd. (HHEC) Building in Sector-2, Noida, GB Nagar, Uttar Pradesh. 
 
S.
N 

Description of Material 
Unit Qty 

Unit 
Rate Amount 

1 Supply, Installation, Testing, Commissioning and 
handing over of heavy duty PVC copper conductor as 
per detail given below and as technical specifications 
attached. Cable is to be laid in existing conduit pipe 25 
mm dia. already laid/ recessed in wall/ false ceiling and 
terminated in existing MS boxes as per site requirement.                   

2 Wiring is for sub-main with 2x2.5 Sq.mm FRLS PVC 
insulated multistranded copper conductor /core cable of 
reputed make. Mts 500   

3 Wiring for light points with supply and laying of FRLS 
PVC insulated multistranded copper conductor cable 
1100 Volt 1x1.5 Sq.mm multi stranded confirming to 
IS694 latest in the existing PVC pipe of reputed make. Mts 1000   

4 Supply, Erection, Testing, Commissioning of 220v AC 
supply LED light 9 watt complete in all respect of reputed 
make i.e. Crompton, Surya, Syska. Nos. 20   

5 Supply, Installation, Testing, Commissioning and 
handing over   of heavy duty  modular metal boxes 
concealed boards with white finish single mounting 
plates and fixing of switches and sockets and connecting 
wiring. Boxes should be of reputed  make Legrand, 
Schneider, Anchor Nos. 40   

6 Supply, Installation, Testing, Commissioning and 
handing over   of heavy duty  modular type 6 pin socket 
6 Amp as per IS/IE rule and as per site requirement   and 
connecting wiring Sockets should be  of reputed  make 
Legrand, Schneider, Anchor Nos 10   

7 Supply, Installation, Testing, Commissioning and 
handing over   of heavy duty  modular type switch 6 Amp 
as per IS/IE rule and as per site requirement and 
connecting wiring Switch should be  of reputed  make  
Legrand, Schneider, Anchor Nos 40   

8 Supply, Installation, Testing, Commissioning and 
handing over   of  Ceiling rose on the junction box of laid 
conduit including connection with wiring already laid  as 
per IS/IE rule and as per site requirement  .  Socket 
should be  of reputed  make Legrand, Schneider, Anchor Nos 10   

9 Installation, Connection, with twin core PVC insulated 
flexible cable 14/0.0076, testing and commissioning of 
18" sweep A.C. exhaust fan including earthing of fan.                                                   
Note: Exhaust fan in packed condition shall be supplied 
by NHDC's store. Job 10   

10 Procurement of 18" sweep A.C. exhaust fan complete in 
all respect – through GEM Nos 10   

 


